North Dakota Public Service Commission 2011 Columbus Phase 12 Bid Tabulation for April 14, 2011 Bid Opening

Bid Items	Units	PSC Estimate Unit Prices	PSC Estimate Totals	PSC Estimate W/O Contingency Items	Gary Morlock Bismarck, ND Unit Prices	Gary Morlock Bismarck, ND Totals	Gary Morlock W/O Contingency Items
Mobilization, LS		\$45,000.00	\$45,000.00	\$45,000.00	\$40,000.00	\$40,000.00	\$40,000.00
Water Management, LS		\$2,000.00	\$2,000.00	\$2,000.00	\$12,000.00	\$12,000.00	\$12,000.00
Topsoil Salvage, CY	5000	\$2.00	\$10,000.00	\$10,000.00	\$3.00	\$15,000.00	\$15,000.00
Earthwork, CY	518630	\$1.20	\$622,356.00	\$622,356.00	\$1.60	\$829,808.00	\$829,808.00
Surveying, LS		\$45,000.00	\$45,000.00	\$45,000.00	\$16,445.00	\$16,445.00	\$16,445.00
Culverts, Ft	130	\$65.00	\$8,450.00	\$8,450.00	\$55.10	\$7,163.00	\$7,163.00
Soil Amend, CY	16000	\$3.00	\$48,000.00		\$2.00	\$32,000.00	
Manure Handling, CY	2000	\$5.00	\$10,000.00		\$6.00	\$12,000.00	
Scarify, Ac	120	\$150.00	\$18,000.00		\$50.00	\$6,000.00	
Additional TS Handling, CY	2000	\$6.50	\$13,000.00		\$8.00	\$16,000.00	
Fertilizer, Mulch Seed, Ac	120	\$600.00	\$72,000.00		\$585.00	\$70,200.00	
Wattles, Ft	10000	\$3.20	\$32,000.00		\$3.25	\$32,500.00	
<u>Fence, Ft</u>	15000	\$1.45	\$21,750.00		\$4.85	\$72,750.00	
Force Account, LS	:	\$50,000.00	\$50,000.00		\$50,000.00	\$50,000.00	
Clean Up, LS	;	\$2,444.00	\$2,444.00	\$2,444.00	\$2,000.00	\$2,000.00	\$2,000.00
TOTAL BID AMOUNT			\$1,000,000.00	\$735,250.00		\$1,213,866.00	\$922,416.00

Note: Contingency items are underlined. Any or all of these items may be eliminated prior to bid award.