

CMS Historical Contract Loading - Rate Updates

CLEC 360networks (USA) inc.
STATE North Dakota

Contract Sequence Number	CMS Sequence Number and Product Element	SGAT Element Number	Existing Contract Rate			SGAT/New Contract Rate	
			Recurring Charge	Non-Recurring Charge	Recurring Charge	Recurring Charge	Non-Recurring Charge
8.1.9.3	8.0 Collocation						
	8.1 All Collocation						
	8.1.9 Collocation Terminations						
	8.1.9.4 Ocn Terminations						
	8.1.9.4.1 Ocn Terminations, Per 12 Fibers	8.1.9	Under Development	Under Development	\$3.71	\$1,622.40	MAIN CONTRACT
8.1.9.3	8.1 All Collocation						
	8.1.9 Collocation Terminations						
	8.1.9.4 Ocn Terminations						
	8.1.9.4.2 Cable Racking for Ocn Terminations, 1st 12 fibers	8.1.9	Under Development	Under Development	\$6.75	\$2,952.53	MAIN CONTRACT
8.7.6	8.0 Collocation						
	8.7 CLEC to CLEC			Under Development		\$266.98	MAIN CONTRACT
	8.7.5 CLEC to CLEC Cross Connection	8.7.5		Under Development			
9.2.5.5	9.0 Unbundled Network Elements (UNEs)						
	9.2 Unbundled Loops						
	9.5 DS1 Loop Installation Charges						
	9.2.5.5 Basic Installation with Cooperative Testing						
	9.2.5.5.1 First Loop	9.2.5.5		Under Development		\$323.90	MAIN CONTRACT
9.2.6.5	9.0 Unbundled Network Elements (UNEs)						
	9.2 Unbundled Loops						
	9.5 DS1 Loop Installation Charges						
	9.2.5.5 Basic Installation with Cooperative Testing						
	9.2.5.5.2 Each Additional	9.2.6.5		Under Development		\$222.69	MAIN CONTRACT
9.2.6.5	9.0 Unbundled Network Elements (UNEs)						
	9.2 Unbundled Loops						
	9.2.6 DS 3 Loop Installation Charges						
	9.2.6.5 Basic Installation with Cooperative Testing						
9.2.6.5	9.2.6.5.1 First Loop	9.2.6.5		Under Development		\$323.90	MAIN CONTRACT

CMS Historical Contract Loading - Rate Updates

CLEC 360networks (USA) inc.
STATE North Dakota

Contract Sequence Number	CMS Sequence Number and Product Element	SGAT Element Number	Existing Contract Rate		SGAT/New Contract Rate	
			Recurring Charge	Non-Recurring Charge	Recurring Charge	Non-Recurring Charge
9.2.5.5	9.0 Unbundled Network Elements (UNEs)					
	9.2 Unbundled Loops					
	9.2.6 DS3 Loop Installation Charges					
	9.2.6.5 Basic Installation with Cooperative Testing					
9.4.2	9.2.5.5.2 Each Additional	9.2.5.5		Under Development		\$222.69
	9.0 Unbundled Network Elements (Unes)					
	9.4 Line Sharing					
	9.4.2 OSS, per Order	9.4.2	Under Development		\$3.49	
9.6.6	9.0 Unbundled Network Elements (UNEs)					
	9.6 Unbundled Dedicated Interoffice Transport (UDIT)					
	9.6.6 OC-48 UDIT		Under Development			\$367.52
	9.6.6.1 OC-48 0 to 8 Miles					
9.6.6	9.0 Unbundled Network Elements (UNEs)			Recurring Fixed	Recurring Per Mile	
	9.6 Unbundled Dedicated Interoffice Transport (UDIT)					
	9.6.6 OC-48 UDIT		Under Development	Under Development		
	9.6.6.1 OC-48 0 to 8 Miles	9.6.6	Under Development		\$324.68	\$8,166.93
9.6.6	9.0 Unbundled Network Elements (UNEs)					
	9.6 Unbundled Dedicated Interoffice Transport (UDIT)					
	9.6.6 OC-48 UDIT		Under Development	Under Development		
	9.6.6.2 OC-48 8 to 25 Miles	9.6.6	Under Development		\$352.08	\$8,166.93
9.6.6	9.0 Unbundled Network Elements (UNEs)					
	9.6 Unbundled Dedicated Interoffice Transport (UDIT)					
	9.6.6 OC-48 UDIT		Under Development	Under Development		
	9.6.6.3 OC-48 25 to 50 Miles	9.6.6	Under Development		\$401.71	\$8,166.93
9.6.6	9.0 Unbundled Network Elements (UNEs)					
	9.6 Unbundled Dedicated Interoffice Transport (UDIT)					
	9.6.6 OC-48 UDIT		Under Development	Under Development		
	9.6.6.4 OC-48 Over 50 Miles	9.6.6	Under Development		\$509.75	\$8,166.93

MAIN CONTRACT

CMS Historical Contract Loading - Rate Updates

CLEC 360networks (USA) inc.
STATE North Dakota

Contract Sequence Number	CMS Sequence Number and Product Element	SGAT Element Number	Existing Contract Rate			SGAT/New Contract Rate		
			Recurring Charge	Non-Recurring Charge		Recurring Charge	Non-Recurring Charge	
9.6.8	9.0 Unbundled Network Elements (UNEs)							
	9.6 Unbundled Dedicated Interoffice Transport (UDIT)							
	9.6.8 Multiplexing							
	9.6.8.1 DS3 to DS1	9.6.8	\$225.18	Under Development		\$225.18	\$2,675.76	MAIN CONTRACT
9.6.8	9.0 Unbundled Network Elements (UNEs)							
	9.6 Unbundled Dedicated Interoffice Transport (UDIT)							
	9.6.8 Multiplexing							
	9.6.8.3 DS1/DSO Low Side Channelization	9.6.8	\$9.09	Under Development		\$9.09	\$249.76	MAIN CONTRACT
9.6.9	9.0 Unbundled Network Elements (UNEs)							
	9.6 Unbundled Dedicated Interoffice Transport (UDIT)							
	9.6.9 Extended Unbundled Dedicated Interoffice Transport							
	9.6.9.5 OC-48 E-UDIT	9.6.9	Under Development	Under Development		See UDIT Section		MAIN CONTRACT
9.7.3	9.0 Unbundled Network Elements (UNEs)							
	9.7 Unbundled Dark Fiber (UDF)							
	9.7.4 Field Verification (Engineering Verification)	9.7.4		Under Development			\$361.11	MAIN CONTRACT
	9.0 Unbundled Network Elements (UNEs)							
9.11.1.7.1	9.11 Local Switching							
	9.11.6 DSO Analog Trunk Port							
	9.11.6.1 Unbundled Analog DSO Trunk Port, First Port	9.11.6		Under Development		\$15.92	\$127.20	MAIN CONTRACT
	9.0 Unbundled Network Elements (UNEs)							
9.11.1.7.2	9.11 Local Switching							
	9.11.6 DSO Analog Trunk Port							
	9.11.6.2 Unbundled Analog DSO Trunk Port, Each Additional	9.11.6		Under Development			\$35.34	MAIN CONTRACT
	9.0 Unbundled Network Elements (UNEs)							
9.16.1	9.16 Line Information Database (LIDB)							
	9.16.1 LIDB Storage	9.16.1		No Charge			\$0.00	MAIN CONTRACT
	9.0 Unbundled Network Elements (UNEs)							
	9.16 Line Information Database (LIDB)							
9.16.2	9.16.2 Line Validation Administration System Access (LVAS)	9.16.2		Under Development			ICB	MAIN CONTRACT

CMS Historical Contract Loading - Rate Updates

CLEC 360networks (USA) inc.
STATE North Dakota

Contract Sequence Number	CMS Sequence Number and Product Element	SGAT Element Number	Existing Contract Rate		SGAT/New Contract Rate	
			Recurring Charge	Non-Recurring Charge	Recurring Charge	Non-Recurring Charge
9.16.2.2	9.0 Unbundled Network Elements (UNEs)					
	9.16 Line Information Database (LIDB)					
	9.16.2 Line Validation Administration System Access (LVAS)					
	9.16.2.1 LIDB/ICNAM Line Record Initial Load					
9.16.2.3	9.16.2.1.3 Mechanized Service Account Update, per Addition or Upd Processed	9.16.2		Under Development		ICB
	9.0 Unbundled Network Elements (UNEs)					
	9.16 Line Information Database (LIDB)					
	9.16.2 Line Validation Administration System Access (LVAS)					
9.16.2.4	9.16.2.1 LIDB/ICNAM Line Record Initial Load	9.16.2		Under Development		ICB
	9.16.2.1.4 Individual Line Record Audit					
	9.0 Unbundled Network Elements (UNEs)					
	9.16 Line Information Database (LIDB)					
9.16.2.5	9.16.2 Line Validation Administration System Access (LVAS)					
	9.16.2.1 LIDB/ICNAM Line Record Initial Load	9.16.2		Under Development		ICB
	9.16.2.1.5 Account Group Audit					
	9.0 Unbundled Network Elements (UNEs)					
9.16.4	9.16 Line Information Database (LIDB)					
	9.16.2 Line Validation Administration System Access (LVAS)					
	9.16.2.1 LIDB/ICNAM Line Record Initial Load	9.16.2		Under Development		ICB
	9.16.2.1.6 Expedited Request Charge for Manual Updates					
9.16.4	9.0 Unbundled Network Elements (UNEs)					
	9.16 Line Information Database (LIDB)	9.16.4	No Charge		\$0.00	
	9.16.4 Fraud Alert Notification, per Alert					
					Recurring Fixed	Recurring per Mile
						MAIN CONTRACT

CMS Historical Contract Loading - Rate Updates

CLEC 360networks (USA) inc.
STATE North Dakota

Contract Sequence Number	CMS Sequence Number and Product Element	SGAT Element Number	Existing Contract Rate			SGAT/New Contract Rate	
			Recurring Charge	Non-Recurring Charge		Recurring Charge	Non-Recurring Charge
9.23.6	9.0 Unbundled Network Elements (UNEs)						
	9.23 UNE Combinations						
	9.23.8 EEL						
	9.23.8.6 OC-48		Under Development	Under Development		\$8,166.93	\$324.68
	9.23.8.6.1 Over 0 to 8 Miles	9.23.8					MAIN CONTRACT
9.23.6	9.0 Unbundled Network Elements (UNEs)						
	9.23 UNE Combinations						
	9.23.8 EEL						
	9.23.8.6 OC-48		Under Development	Under Development		\$8,166.93	\$352.08
	9.23.8.6.1 Over 8 to 25 Miles	9.23.8					MAIN CONTRACT
9.23.6	9.0 Unbundled Network Elements (UNEs)						
	9.23 UNE Combinations						
	9.23.8 EEL						
	9.23.8.6 OC-48		Under Development	Under Development		\$8,166.93	\$401.71
	9.23.8.6 Over 25 to 50 Miles	9.23.8					MAIN CONTRACT
9.23.6	9.0 Unbundled Network Elements (UNEs)						
	9.23 UNE Combinations						
	9.23.8 EEL						
	9.23.8.6 OC-48		Under Development	Under Development		\$8,166.93	\$509.75
	9.23.8.6.1 Over 0 to 8 Miles	9.23.8					MAIN CONTRACT
10.3	10.0 Ancillary Services 10.2 911/E911		No Charge			\$0.00	MAIN CONTRACT
10.4.1	10.0 Ancillary Services 10.3 White Pages Directory Listings, Facility Based Providers						
	10.3.1 Primary Listing		No Charge			\$0.00	MAIN CONTRACT
10.8.3	10.0 Ancillary Services 10.7 Access to Poles, Ducts, Conduits and Rights of Way			Under Development			
	10.7.4 ROW Inquiry Fee	10.7.3				\$149.43	MAIN CONTRACT

CMS Historical Contract Loading - Rate Updates

CLEC 360networks (USA) inc.
STATE North Dakota

Contract Sequence Number	CMS Sequence Number and Product Element	SGAT Element Number	Existing Contract Rate		SGAT/New Contract Rate	
			Recurring Charge	Non- Recurring Charge	Recurring Charge	Non-Recurring Charge
12.1	12.0 Operational Support Systems 12.1 Dev3lopment and Enhancements, per Order			Under Development		\$0.00
12.2	12.0 Operational Support Systems 12.2 Ongoing Maintenance, per Order		Under Development		\$0.00	

MAIN
CONTRACT

MAIN
CONTRACT