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F O R E W O R D 
 

 This is an Invitation for Bid (IFB) to reclaim Abandoned Mine Lands (AML) sites.  
These AML sites contain abandoned underground lignite coal mines and are located near 
Scranton, Bowman and Reeder, North Dakota. 
 
 The 2014 Scranton/Bowman Phase 2 AML Project area includes areas along state 
and county highways, adjacent township roads, and private property and structures as 
shown on maps on pages 49-52 and as further described: 
 
• ND Highway 67 (133rd Avenue SW) right-of-way ¼ mile south of its intersection with 

US Highway 12 and extending southward approximately 500 feet, in the NE ¼ of 
Section 26, T131N, R100W;  

• Scranton Equity Exchange Bypass Road 1/4 mile north of Brodie Street (88th Street 
SW) and extending approximately 1,600 feet to the northwest near its intersection with 
ND Highway 67 in the SW ¼ of Section 24, T131N, R100W; 

• The west side of the right-of-way of 146th Avenue SW extending northward from the 
intersection with 81st Street SW, approximately 5 miles north of Bowman in Section 15, 
T132N, R102W; 

• From the curve connecting westbound 81st Street SW to southbound 146th Avenue SW 
extending north across 81st Street SW into the north side of the right-of-way, 
approximately 5 miles north of Bowman in Section 22, T132N, R102W;  

• The Robert & Betty Verkaik farmstead approximately ¾ mile south of Reeder in the 
SW¼ of Section 9, T130N, R98W; and, 

• Other areas as directed by the PSC Project Manager. 
 
 The North Dakota Public Service Commission (Commission, PSC, Purchasing 
Agency or State) is interested in bids from qualified firms to achieve reclamation within 
this project area.  Work must be completed as specified during the 2014 construction 
season. 
 
 The Contractor Prequalification Package must be received in the office of the North 
Dakota Public Service Commission no later than 5:00 p.m., Central Daylight Time 
(CDT), March 27, 2014.  (See page 15, Special Condition #10.)  A mandatory pre-bid, 
on-site meeting will be held at the project site, for qualified bidders, at 1:30 p.m. CDT, 
April 10, 2014, at the intersection of the Scranton Equity Exchange Bypass Road and 
Brodie Street (88th Street SW) in Scranton.  (See page 15, Special Condition #11.)  
Failure to submit the Prequalification Package on time or failure to attend this meeting will 
result in bidder disqualification. 
 
 To bid, submit the required materials to the Public Service Commission no later 
than 11:00 a.m. CDT, April 22, 2014.  The public bid opening will be held at 11:00 a.m. 
CDT, April 22, 2014, in the Commission Hearing Room, 12th floor, State Capitol, 
Bismarck, North Dakota. 
 
 Any inquiries regarding the Invitation for Bid should be in writing and addressed to 
William E. Dodd, Procurement Officer, North Dakota Public Service Commission, 600 E. 
Boulevard Ave., Dept. 408, Bismarck, North Dakota 58505-0480. 



2014 Scranton/Bowman Phase 2 
Page 4 

 

 

 
This document can be accessed from the State Procurement Internet website, 

www.nd.gov/spo/.  Please be informed that maps, drilling information and other 
attachments may be excluded from the materials on the Internet and the Commission 
makes no guarantee of completeness, accuracy or availability of Internet documents. 
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You are invited to participate in this Invitation for Bid.  Please submit your bid response in conformance 
with the instructions specified herein.   

 
By submitting a bid response, the vendor agrees and promises to sell, furnish, and deliver to the State 
all commodities and services contained in this Invitation for Bid for which a contract is awarded by the 
State.  The vendor shall fully perform the contract in accordance with the all specifications, terms and 
conditions, and requirements contained in the Request for Bid and shall comply with all applicable 
provisions of the North Dakota Century Code Chapters 54-44.4, 46-02, 44-08 and North Dakota 
Administrative Code Chapter 4-12, made a part of the Invitation for Bid and contract by reference.   
 
Written acceptance of the vendor's bid response by the State, by issuance of a purchase order or 
contract, constitutes a binding contract made and entered into by and between the State of North 
Dakota, acting through the Purchasing Agency named above, and the vendor named below: 
 
 

Vendor Company Name: 
 

Street Address: 
 

P.O. Box: City State: Zip Code:  

Toll Free Telephone: Telephone: Fax: 

Federal I.D. or Social Security No.: E-Mail: 

Type or Print Name of Person Signing: 
 

Title: 
 

Authorized Signature: 
 

 

Bid Number:  408.14.03.040 
 

Bid Title:  
2014 Scranton/Bowman Phase 2 AML Project 

Date Issued:  March 5, 2014 Procurement Officer:  Bill Dodd 

Deadline for Questions: 5:00 p.m. CDT, April 15, 2014 
 

Telephone:  
701-328-4101 

Fax: 
701-328-2410 

Bid Opening Date and Time: 
April 22, 2014, 11:00 a.m. CDT, State Capitol, 12

th
 Floor 

Commission Hearing Room 

E-mail:  wdodd@nd.gov 

Performance Period:     
June 2, 2014 to July 22, 2014 (approximate) 

Commodity or Service: 
912-Construction General, Subclass 16 
962-Miscellaneous Services, Subclass 73           

INVITATION FOR BID 
State of North Dakota 
OMB/Central Services Division 
SFN 2464 (5-2006)  

North Dakota Public Service Commission 
Abandoned Mine Lands Division 
600 East Boulevard Avenue, Dept 408 
Bismarck, ND 58505-0480 
PH:  701-328-4096 
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MAILING INSTRUCTIONS 
 
Mail a completed and signed Invitation for Bid document in a sealed envelope to the 
address listed below.  Invitation for Bid documents received after the date and time 
specified in the Invitation for Bid, will be rejected.  Address the envelope containing your 
response in the following manner: 
 

BID NUMBER  408.14.03.040 
BID TITLE  2014 Scranton/Bowman Phase 2 AML Project 
BID OPENING DATE April 22, 2014 

 BID OPENING TIME 11:00 a.m. CDT 
AGENCY   PUBLIC SERVICE COMMISSION 
    600 EAST BOULEVARD AVE 
    DEPT 408 

BISMARCK ND 58505-0480 
 

Bidder Checklist.  Have you remembered to: 
 

• Review all instructions, terms and conditions, and specifications to ensure your bid 
response complies? 

• Double check your bid price(s)? 
• Prepare your bid price in the specified unit of measure, F.O.B. Destination, Freight 

Prepaid to the delivery location listed on the cover sheet? 
• Sign your bid and the Invitation for Bid form? 
• Initial any alterations or corrections? 
• Attach bid bond and MBE/WBE Certification? 
• Addressed envelope as indicated? 
 

Bidder’s Instructions 
 
1. Addition of Terms and Conditions.  Additional terms and conditions submitted with a 

bid response are of no effect unless accepted in writing by the Purchasing Agency.  
Bids with any additional terms and conditions may be rejected as non-responsive. 

 
2. Assistance to Bidders with a Disability.  Bidders with a disability that need an 

accommodation must contact the Procurement Officer prior to the deadline for receipt 
of bids so that reasonable accommodation can be made. 

 
3. Bid Held Firm.  Bids are not awarded at the bid opening.  Bid responses will be firm 

for 60 days, unless otherwise specified by the Procurement Officer in writing. 
 
4. Bid Opening.  All bids received by the time and date of the bid opening will be publicly 

opened by the Purchasing Agency at 11:00 a.m. CDT, April 22, 2014, in the 
Commission Hearing Room on the 12th floor of the State Capitol in Bismarck, North 
Dakota.  Interested parties are invited to attend the bid opening. 
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5. Bid Results.  Bidders desiring a copy of the bid results are instructed to request such 
and include a self-addressed, stamped, envelope or email address with their bid 
response.  Bid results will be mailed when an award decision is made.  Bidders may 
also obtain bid results or arrange to review the bid file by contacting the Purchasing 
Agency. 

 
6. Corrections.  The vendor’s authorized representative must initial any corrections and 

alterations (i.e. erasers, whiteouts, correction tape, etc.) made to the bid response.  
Those bid responses with corrections and alterations that are not initialed are subject 
to confirmation by the Procurement Officer. 

 
7. Definitions:  

• Bidder – any person or firm submitting a competitive bid in response to a 
solicitation.  

• Bid Results – a summary of all bid responses received and the award results.  
• Bid Response – the executed document submitted by a bidder in response to a 

solicitation. 
• Contractor – any person or firm having a contract with a governmental body. 
• Solicitation – the process of notifying prospective bidders that the state wishes to 

receive bids for furnishing goods or services. 
 

8. Facsimile Bids.  Bid responses faxed to the Purchasing Agency will be rejected.  Bids 
may be faxed to a third party who shall put the bid in an envelope and deliver it to the 
Procurement Officer before the date and time specified in the solicitation. 

 
9. Late Bids.  It is the bidder’s responsibility to ensure that a bid response is physically 

deposited with the Purchasing Agency prior to the date and time specified for the 
opening.  Late bid responses will not be opened and will be rejected regardless of the 
degree of lateness or the reason. 

 
10. Minor Informalities.  The State reserves the right to waive minor informalities in bid 

responses in accordance with North Dakota Administrative Code Chapter 4-12-10.  
Minor informalities are insignificant omissions or nonjudgmental mistakes that are 
matters of form rather than substance, evident from the bid document, with a negligible 
effect on price, quantity, quality, delivery, or contractual conditions that can be waived 
or corrected without prejudice to other bidders or offerors. 

 
11. New Equipment and Materials.  Unless otherwise indicated in the detailed 

specifications of this solicitation, all equipment and materials must be new and under 
current production for use in the United States. 

 
12. Prices, Currency.  All prices must be in United States currency. 
 
13. Pricing (Unit and Total Prices).  The unit price is to be according to the unit of 

measurement specified in the solicitation.  In the event of mathematical differences 
between the unit price and extended total, the unit price will prevail.  
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14. Protests.  An interested party may protest the solicitation within seven days before the 
bid opening or protest the Notice of Intent to Award within seven days after receiving 
notice in accordance with North Dakota Century Code Chapter 54-44 and North 
Dakota Administrative Code Chapter 4-12-14.  Notice of Award will be issued to those 
vendors that submit a bid.  Seven calendar days after award or issuance of the Notice 
of Intent to Award to vendors that submitted a bid, it will be assumed that all interested 
parties knew or should have known all the facts surrounding the award.   

 
15. Questions and Clarifications.  All questions and requests for clarification regarding 

this solicitation must be addressed to the Procurement Officer.  The requirements of 
this solicitation can only be altered by written amendment of the solicitation.  Verbal 
communications from whatever source are of no effect.  Questions must be received 
by 5:00 p.m. CDT, April 15, 2014, to allow the Procurement Officer to issue any 
needed amendments in sufficient time before the bid opening date. 

 
16. Review of the Bids.  After the bid opening, bids become subject to North Dakota 

open records laws.  Interested parties may request public information and make 
arrangements to review the bid file by contacting the Procurement Officer during 
normal working hours, between 8:00 a.m. and 12:00 p.m. and 1:00 p.m. and 5:00 p.m., 
Monday through Friday. 

 
17. Rejection.  The State reserves the right to reject any and all bids in whole or in part.  

Bid responses will be rejected if: 
• the bid response is not legible. 
• the bid response is not completed as requested. 
• the bid response is faxed to the Purchasing Agency. 
• the bid response is not responsive to the specifications or other requirements of the 

solicitation. 
• the bid response is received after the time and date specified.    
• the bidder was required to be registered as an approved vendor by the deadline for 

receipt of bids, and failed to do so. 
• the bidder is determined to be not responsible, in accordance with North Dakota 

Administrative Code Section 4-12-11-04. 
 

18. Signature.  The bidder submitting the bid response or that bidder’s duly authorized 
agent or representative must sign the bid response manually in ink.  The name and 
title of the person signing the bid response must be typed or printed below the 
signature.  

 
19. Specifications, Brand Name or Equivalent.  Unless otherwise indicated in the 

detailed specifications of this solicitation, the use of a specific brand name or make 
and model is for illustrative purposes only, and the State will consider equivalent 
products.  If a commodity or service put forth by a vendor is rejected as not being 
equivalent, the Procurement Officer will notify the bidder of the rejection. 

 
20. Specifications, Compliance.  All bids submitted in response to this Invitation for Bid 

must comply with the specifications contained herein, and the successful bidder will be 
held responsible.  Noncompliance with specifications is grounds for rejection of the bid 
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response.  Bidders who desire to submit commodities or services that deviate from 
these specifications or have any objections to the specifications stated herein must 
contact the Procurement Officer in writing as soon as possible, so the Procurement 
Officer can determine whether the specifications need to be amended.   

 
21. Taxes.  The State does not pay sales tax or federal excise tax.  The state sales tax 

exemption number is E-2001.  The federal tax ID number is 45-0309764.  The 
Purchasing Agency will furnish a tax exempt certificate upon request. 

 
22. Withdrawal or Changes to a Bid Response Prior to the Bid Opening Date and 

Time.  Before the bid opening date and time, the bidder’s authorized representative 
may withdraw or change a bid response by making a written request to the 
Procurement Officer. 

 
23. Withdrawals After the Bid Opening Date and Time.  After the opening, no changes 

may be made to the bid response.  The bidder may make a written request to withdraw 
the bid response, subject to approval by the Purchasing Agency.  Bidders repeatedly 
withdrawing bids after the opening date may be removed from the State Bidders List. 
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GENERAL TERMS AND CONDITIONS 

 
1. Affirmative Action.  The Contractor will take affirmative action in complying with all 

Federal and State requirements concerning fair employment and employment of the 
handicapped, and concerning the treatment of all employees without regard to 
discrimination by reason of race, color, religion, sex, national origin or physical 
handicap.   

 

2. Applicable Law and Venue.  This contract is governed by and construed in 
accordance with the laws of the State of North Dakota.  Any action to enforce this 
contract must be brought in the District Court of Burleigh County, North Dakota. 

 

3. Assignments and Subcontracts.  Contractor may not assign or otherwise transfer or 
delegate any right or duty without the State’s express written consent.  However, the 
Contractor may enter into subcontracts provided that any such subcontract 
acknowledges the binding nature of this contract and incorporates this contract, 
including any attachments.  Contractor is solely responsible for the performance of any 
subcontractor.  Contractor has no authority to contract for or incur obligations on 
behalf of the State. 

 

4. Binding Contract.  The acceptance of a bid response in writing by the Purchasing 
Agency constitutes a contract between the bidder and the State.  Written acceptance 
from the Purchasing Agency will be in the form of a purchase order, notification of 
award, or contract.  Any oral agreement or arrangement by a bidder with a State 
employee or Purchasing Agency will have no force or effect unless reduced to writing.   

 

5. Compliance with Laws.  The Contractor must, in performance of work under this 
contract, fully comply with all applicable federal, state, or local laws, rules and 
regulations.  The Contractor must comply with the provisions of all appropriate federal 
laws, including Title VI of the Civil Rights Act of 1964.  Any subletting or subcontracting 
by the Contractor subjects subcontractors to the same provisions. 

 

6. Compliance with Public Records Law.  Contractor understands that, except for 
disclosures protected by law, the State must disclose to the public upon request any 
records it receives from the contractor.  Contractor further understands that any 
records that are obtained or generated by the Contractor under this contract, except 
for records that qualify for protection under an exception to the North Dakota open 
records law, may, under certain circumstances, be open to the public upon request 
under North Dakota open records law.  Contractor agrees to contact the State 
immediately upon receiving a request for information under the open records law and 
to comply with the State’s instructions on how to respond to the request. 
 

7. Confidentiality.  Contractor agrees not to use or disclose any information it receives 
from the State under this contract that the State has previously identified as 
confidential or exempt from mandatory public disclosure except as necessary to carry 



2014 Scranton/Bowman Phase 2 
Page 12 

 

 

out the purposes of this contract or as authorized in advance by the State.  The State 
agrees not to disclose any information it receives from Contractor that the Contractor 
has previously identified as confidential and which the State determines in its sole 
discretion is protected from mandatory public disclosure under a specific exception to 
the North Dakota open records law.  The duty of State and Contractor to maintain 
confidentiality of information under this section continues beyond the term of this 
contract, or any extensions or renewals of it.   

 

8. Contract Amendment.  After a binding contract has been entered into, no changes 
(i.e. substitution of product or a price adjustment) may be made, unless prior approval 
has been obtained from the Purchasing Agency.  

 
9. Inspection and Investigations.  The State reserves the right to conduct inspections 

and investigations related to the Bidder and offered commodities or services, including 
but not limited to the firm, its facility, personnel, qualifications, and the commodities 
or/and services offered to make determinations regarding compliance with the bid 
requirements and responsibility of the vendor.  
 

10. Material and Workmanship.  All material and workmanship shall be subject to 
inspection and testing by the State either at:  (1) the point of manufacturer; (2) place of 
storage; or, (3) upon receipt.   

 
11. Termination for Lack of Funding or Authority.  This contract shall become null and 

void, in total or in part, should the Legislature of the State of North Dakota fail to 
appropriate funds for any or all agencies, which are committed to the terms of this 
contract.  Any such contract termination shall be at no cost to the State.  This contract 
may also be terminated if funding from federal, state or other sources is not obtained 
and continued at levels sufficient to allow for work performed or purchases of the 
services or supplies in the indicated quantities or term. 

 
12. Termination of Contract.  Offerors must review the attached sample contract for 

termination provisions. 
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SPECIAL TERMS AND CONDITIONS 
 
1. Approved Vendor Registration.  Every person or business entity that desires to bid 

on contracts for commodities and services must be an approved vendor in order to be 
placed on the bidders list.  Vendors must comply with the vendor registration 
requirements related to approved bidder registration as set forth in North Dakota 
Century Code Section 54-44.4-09 and this solicitation: 

 
Vendors Must Be Approved Before Contract Award.  Proposals will be 
accepted from vendors who are not currently approved vendors on the State’s 
Vendor Database; however, the successful bidder or offeror will be required to 
become approved prior to award, in accordance with North Dakota Century Code 
Section 54-44.4-09.  To become an approved vendor, you must:  1) be registered 
with the North Dakota Secretary of State (fees apply), and 2) submit a completed 
Bidders List Application to the ND State Procurement Office.  Registration 
instructions and forms are available on-line at: www.nd.gov/spo/.  Contact the ND 
State Procurement Office at 701-328-2683 or infospo@nd.gov for assistance.  The 
successful bidder must register and become approved within sixty calendar days or 
shorter time specified in writing by the Purchasing Agency from the date of the 
Notice of Intent to Award.  The bid or proposal may be rejected if the vendor fails to 
register within the specified time period. 

 
Placement on the bidders list does not guarantee a vendor will receive notice 
of every formal solicitation.  Vendors must maintain current information by 
submitting a Notice of Change form to the State Procurement Office (Fax 701-
328-1615).  Visit the website for forms:  www.nd.gov/spo. 
 

2. Award.  Award will be made to the responsible bidder with the lowest priced bid that is 
responsive to the specifications and all other requirements stated herein.  Award will 
be made as follows:   

i. All or none. 
 

3. Award, Local Service.  Service within 10 days after receipt of the Notice to Proceed 
is required.  Vendor must have facilities or service providers within a commuting 
distance to meet this requirement. 

 
4. Bid Bond, Type.  No bid will be considered unless accompanied by a bidder's bond, 

certified check or cashier's check in a sum equal to five percent (5%) of the full amount 
of the bid.  A bidder’s bond must be executed by the bidder as principal and by a 
surety company authorized to do business in North Dakota as surety.  A certified 
check or a cashier's check must be drawn on the Bank of North Dakota or a federally 
insured, solvent bank.  If, within ten days after notice of an award, the successful 
bidder should fail to execute a contract with the owner, then the surety will pay unto 
the owner for the use and benefit of the owner five percent (5%) of the bid or bids on 
the contract on which there is a default or the certified check or cashier's check of the 
bidder will be forfeited to the owner. 
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The Commission will retain the bid bonds, cashier's check or certified check of the 
three (3) lowest bidders until an award is made.  In the event that the lowest bidder 
submits a check, the check may be negotiated and the money retained by the owner 
until the contract has been awarded and properly executed.  All other unsuccessful 
bidders will have their bid bonds, cashier's checks or certified checks returned 
immediately.  The successful bidder and other low bidders whose bonds or checks are 
retained will have their bid bonds, certified checks or cashier's checks returned after 
the Commission has successfully contracted the work. 

 
5. Payment and Performance Bonds.  The bidder whose bid is accepted shall be 

required to enter into a written contract with the Commission and to furnish a 
performance bond, executed by a surety company authorized to do business in North 
Dakota, in an amount at least equal to one hundred percent (100%) of the total 
contract amount as security for the faithful performance of the contract and also a 
payment bond, executed by a surety company authorized to do business in North 
Dakota, in an amount at least equal to one hundred percent (100%) of the total 
contract amount as security for the payment of all persons performing labor on the 
project under the contract and furnishing materials in connection with the contract, 
including interest under North Dakota Century Code Section 13-01-14, for bills which 
are not paid within ninety (90) days.  The bond must also provide, under North Dakota 
Century Code Section 65-04-10, that the Contractor has made, or will make, prior to 
the commencement of any work by the Contractor or any subcontractor under the 
contract, full and true report to Workforce Safety and Insurance of the payroll 
expenditures for the employees to be engaged in the work, and that the Contractor 
has paid, or will pay, the premium thereon prior to the commencement of work.  Both 
bonds shall be executed on Commission-approved forms.  Bonds must be secured 
from a company which has complied with the law and regulations of the U.S. Treasury 
Department and is acceptable as a surety or reinsurer of federal bonds under Sections 
9304 to 9308 of Title 31 USC and appropriate statutes of the State of North Dakota.  A 
list of qualified companies is published under Treasury Circular 570. 

 
6. Contract Period.  The contract or contracts issued as a result of this solicitation will 

be for the period from approximately June 1, 2014 to June 30, 2015. 
 
7. Estimated Volume.  The volume of this contract is estimated.  Estimates are not to be 

considered as either a minimum or maximum, but rather an estimate based upon past 
and/or anticipated usage.  The Contractor or contractors will be required to furnish 
actual requirements upon order.  This contract will not include items of a similar 
nature, which must be bought for emergency use. 

 
8. Indemnification and Insurance Requirements.  Offerors must review the attached 

sample contract for indemnification and insurance requirements.  The indemnification 
and insurance provisions are incorporated and made part of this solicitation and the 
resultant final contract.  Objections to any of the provisions of the Indemnification and 
Insurance Requirements must be made in writing to the attention of the Procurement 
Officer by the time and date set for receipt of questions.  No alteration of these 
provisions will be permitted without prior written approval from the Purchasing Agency 
in consultation with the North Dakota Risk Management Division.  Upon Notice of 
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Award, the successful offeror must obtain the required insurance coverage and 
provide the Procurement Officer with proof of coverage prior to contract approval.  The 
coverage must be satisfactory to the Purchasing Agency, in consultation with the 
North Dakota Risk Management Division.  An offeror’s failure to provide evidence of 
insurance coverage is a material breach and grounds for withdrawal of the award or 
termination of the contract. 

 
9. Payment Terms.  Payment will normally be made within thirty (30) days after delivery 

and acceptance of commodities or services under this contract and receipt of a correct 
invoice.  All invoices and payment inquiries must be directed to the Purchasing 
Agency.  Contractors may request payment any time during the contract period; 
however, it is expected that payment schedules will coincide with accounts payable 
processing on the 10th and 25th of each month.  Invoices need to be submitted five (5) 
days prior to processing for review and to ensure timely payment.  Invoices will not be 
considered without signature of the Contractor.  The PSC Project Manager will 
maintain records of unit quantities and volumes for this project. 

 
10. Prequalification.  Contractors must be prequalified by the Commission in order to bid 

on this project.  All interested contractors MUST submit a prequalification package 
regardless of past work history with the State of ND or industry experience.  To 
request prequalification, submit a Contractor Prequalification Package to the PSC.  
The Contractor Prequalification Package must be received in the office of the North 
Dakota Public Service Commission no later than 5:00 pm CDT, March 27, 2014.  The 
Commission will make determinations as to which contractors meet the 
prequalification standards, and will notify them prior to the mandatory pre-bid, on-site 
meeting. 

 
11. Pre-Bid, On-Site Conference.  A mandatory pre-bid, on-site conference is 

scheduled for April 10, 2014, to afford an opportunity to prospective bidders to receive 
clarification related to this solicitation.  This conference will be held at approximately 
1:30 p.m. CDT, just north of the intersection of the Scranton Equity Exchange Bypass 
Road and Brodie Street (88th Street SW) in Scranton.  Prospective bidders MUST 
attend this meeting in order to bid.  Failure to attend this meeting and complete and 
submit the Prequalification Package on time will result in bidder disqualification. 

 
12. Preservation of Markers.  The Contractor shall carefully preserve survey and control 

stakes and any other markers.  In case of their destruction or loss, the Contractor shall 
be responsible for their replacement and any resulting damage including, but not 
limited to, any damages arising from mistakes that may be caused by the loss or 
disturbance of these stakes or markers. 

 
13. Pricing.  Pricing under this contract shall be as follows: 

 
Firm Fixed.  The total bid price is to include all discounts and deductions, and is to 
be less federal and state taxes, for which exemption certificates will be furnished 
upon request.  Pricing shall be firm for the period of the contract. 
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14. Purchasing Cards.  The Purchasing Agency may place orders by issuance of a 
purchase order or may elect to place an order and make payment using a purchasing 
card.  The Contractor will accept a purchasing card payment without passing the 
processing fees for the purchase card back to the Purchasing Agency. 

 
15. Safety Requirements.  The Contractor shall keep informed of and comply with all 

federal, state, and local laws, regulations, and other legal requirements governing the 
safety, health, sanitation, and performance of the contract in general.  Offerors must 
review the attached sample contract for safety requirements. 

 
16. Schedule of Construction.  The successful bidder shall submit an estimated 

Schedule of Construction to the PSC Project Manager or his Authorized 
Representative for approval before issuance of Notice to Proceed.  The Schedule of 
Construction shall indicate the estimated starting and completion dates of the various 
stages of work as specified by the PSC Project Manager.  In addition, the schedule 
shall indicate the major items of equipment to be utilized, including but not limited to 
drilling rigs and grout pump(s) and the order in which both drilling and grouting will be 
conducted.  The purpose of this schedule is to assure completion of the work in a 
timely manner. 

 
17. Standard Specifications.  Standard Specifications for AML Reclamation Projects 

(February 2000) outlines requirements and provisions for AML reclamation projects 
and is available upon request or can be viewed on the Commission’s website at 
www.psc.nd.gov/docs/guidelines/aml/aml-specifications.pdf. 

 
18. Time of Performance.  Project work will begin within ten (10) days of issuance of 

Notice to Proceed.  The project performance period will be 50 consecutive calendar 
days.  Time of performance shall be approximately from June 2, 2014 to July 22, 
2014.  Liquidated Damages, as outlined in the aforementioned document Standard 
Specifications for AML Reclamation Projects may be enforced on this project if the 
Performance Period is not met. 
 

19. Work Week.  The Contractor will work a standard 5 day work week (Monday – 
Friday).  Work will generally be restricted to daylight hours Monday through Friday.  
Any variance of the normal work schedule (Monday – Friday) MUST receive prior 
approval from the PSC Project Manager.  Any request for variance to the work 
schedule must be made at least 2 days in advance.  This notice requirement does not 
apply to work stoppage caused by adverse weather or equipment breakdowns. 

 
20. Service Representative:  The Contractor must provide a dedicated service 

representative to provide support for this contract.  The Contractor shall provide the 
name and contact information for the service provider.  During the contract period, the 
Contractor shall notify the Procurement Officer in the event the Contractor’s service 
representative changes.   
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NAME OF SERVICE REPRESENTATIVE: 
 

ADDRESS OF SERVICE REP: 
 

CITY & STATE & ZIP CODE:  
PHONE NUMBER:  
TOLL FREE NUMBER:  
FAX NUMBER:  
E-MAIL ADDRESS:  
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SPECIAL TERMS AND CONDITIONS 

Sample Contract 



2014 Scranton/Bowman Phase 2 
Page 19 

 

 

SAMPLE CONTRACT 
   
Administrator: State of North Dakota 

Public Service Commission 
 

 State Capitol - 12th Floor  
 Bismarck, ND  58505-0480  
 (701) 328-2400  
  
Date:    
   
   
   

_____________________ _____________________ _____________________ 
Randy Christmann Brian P. Kalk  Julie Fedorchak 

Commissioner Chairman  Commissioner 

   
Contractor   
   
 
Name 
 
   
Address City/State/Zip Phone 
   
   
Typed Name Title 
  
 
Signature Date 

 
 

Agreement Information  Budget Information 
     
Contract No.:   Cost Center: 9000 
     
Start Date:   Services:  
   Optional on-site 

review: 
 
 

End Date:   Expenses:  
     
Program Title:   ID  
     
Type of Contract: (     ) Fixed Price  Type of Contractor: (   ) Individual 
(     ) Cost Reimb. (     ) Unit Price  (     ) Corporation     (   ) Partnership 
(     )  Other  (     ) Public Agency  
   (     ) Nonprofit Organization 
   (     ) Other 
     

This contract is entered into between the State of North Dakota acting through the Public Service 
Commission (State) and XXX (Contractor).  This contract consists of this sheet, general provisions and 
specific provisions. 
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GENERAL PROVISIONS 

CONTRACTUAL FEATURES 
 

LEGAL AUTHORITY 
 
 The Contractor assures that it possesses legal authority to participate in this 
contract. 
 
ASSIGNMENT/SUBCONTRACTING 
 
 The Contractor may not assign this contract or any part thereof, or assign any of 
the monies to be paid hereunder, nor may any part of the work done or material 
furnished under this contract be sublet without the State’s expressed written consent. 
 
 The Contractor may not enter into subcontracts for any of the work contemplated 
under this contract unless included in the specific provisions of this contract.  Any such 
subcontract must acknowledge the binding nature of the contract and must incorporate 
this contract, including any attachments.  Contractor is solely responsible for the 
performance of any subcontractor.  Contractor shall not have the authority to contract 
for or incur obligations on behalf of the State. 
 
TERMINATION 
 
 The State, by written notice of default listing causes and reasons, may terminate 
this contract in whole or in part if (1) the Contractor fails to provide services required by 
this contract within the time specified or any extension agreed to by the State; or (2) the 
Contractor fails to perform any of the other conditions or provisions of this contract, or 
so fails to pursue the work so as to endanger performance of this contract in 
accordance with its terms.  The State will be liable only for payment provisions of this 
contract for services satisfactorily rendered prior to the effective date of termination. 
 
 Significant deviation from performance standards in this contract may result in 
reduced or terminated financial participation of the Contractor, subsequent to 
negotiations with the State. 
 
 This contract may be terminated in whole or in part without cause by mutual 
consent of the Contractor and the State.  The parties shall agree upon the termination 
conditions including effective date and in the case of partial terminations, that portion to 
be terminated. 
 
 The State may terminate this contract effective upon delivery of written notice to 
the Contractor or on any later date stated in the notice in the event (1) funding from 
federal, state or other sources is not obtained and continued at levels sufficient to allow 
for work performed or purchases of the services or supplies in the indicated quantities 
or term; (2) federal or state laws or rules are modified or interpreted in a way that the 
services are no longer allowable or appropriate for purchase under this contract or are 
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no longer eligible for the funding proposed for payments authorized by this contract; or 
(3) any license, permit or certificate required by law or rule, or by the terms of this 
contract, is for any reason denied, revoked, suspended or not renewed. 
 
 Any contract that extends beyond the current biennium may be terminated by the 
State if sufficient funds are unavailable, if the law regarding the contract is changed or 
without cause at any time.  

 
 The rights and remedies of the State provided in the termination provisions 
related to defaults by the Contractor are not exclusive and are in addition to any other 
rights and remedies provided by law or under this contract. 
 
FORCE MAJUEURE 
 
 Contractor will not be held responsible for delay or default caused by fire, riot, 
acts of God or war if the event is beyond the Contractor’s reasonable control and the 
Contractor gives notice to the State immediately upon occurrence of the event causing 
the delay or default or which is reasonably expected to cause a delay or default. 
 
RENEWAL 
 
 This contract will not automatically renew.  State will provide written notice to 
Contractor of its intent to extend this contract for reasonable cause before the 
scheduled termination date. 
 
DISPUTES 
 
 The Contractor agrees to attempt to resolve disputes arising from this contract by 
informal administrative process and negotiations in lieu of litigation.  Continued 
performance by the Contractor during disputes is assured. 
 
 Any dispute concerning a question of fact arising under this contract which is not 
settled by the informal means shall be decided by the authorized representative of the 
Commission who shall reduce the decision to writing and mail or otherwise furnish a 
copy thereof to the Contractor. 
 
 The Contractor shall be afforded an opportunity to be heard and to offer evidence 
in support of an appeal.  Pending final decision of a dispute, the Contractor shall 
proceed diligently with the performance of the contract and in accordance with the 
decision of the Commission. 
 

The State does not agree to any form of binding arbitration, mediation, or other 
forms of mandatory alternative dispute resolutions.  The parties have the right to 
enforce their rights and remedies in judicial proceedings.  The State does not waive any 
right to a jury trial.  
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MERGER AND MODIFICATION 
 
 This contract constitutes the entire agreement between the parties.  There are no 
understandings, agreements, or representations, oral or written, not specified within this 
contract.  This contract may not be modified, supplemented or amended, in any 
manner, except by written agreement signed by both parties. 
 
SEVERABILITY 
 
 If any term of this contract is declared by a court having jurisdiction to be illegal 
or unenforceable, the validity of the remaining terms shall not be affected, and if 
possible, the rights and obligations of the parties are to be construed and enforced as if 
the contract did not contain that term. 
 
NOTICE 
 
 All notices or other communications required under this contract shall be given by 
registered or certified mail and are complete on the date mailed when addressed to the 
parties at the following addresses: 
 
State: 
Darrell Nitschke, Executive Secretary 
Public Service Commission 
600 E. Boulevard Ave., Dept. 408 
Bismarck, ND 58505-0480 
 
Contractor: 
 
 
 
 
 
APPLICABLE LAW AND VENUE 
 
 This contract is governed by and construed in accordance with the laws of the 
State of North Dakota.  Any action to enforce this contract must be brought in the 
District Court of Burleigh County, North Dakota.  
 
SPOILIATION – NOTICE OF POTENTIAL CLAIMS 
 
 Contractor shall promptly notify State of all potential claims that arise or result 
from this contract.  Contractor shall also take all reasonable steps to preserve all 
physical evidence and information that may be relevant to the circumstances 
surrounding a potential claim, while maintaining public safety, and grants to the State 
the opportunity to review and inspect the evidence, including the scene of an accident. 
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INDEMNITY 
 
 Contractor agrees to defend, indemnify, and hold harmless the State of North 
Dakota, its agencies, officers and employees (State), from claims resulting from the 
performance of the Contractor or its agent, including all costs, expenses and attorneys’ 
fees, which may in any manner result from or arise out of this agreement.  The legal 
defense provided by Contractor to the State under this provision must be free of any 
conflicts of interest, even if retention of separate legal counsel for the State is 
necessary.  Contractor also agrees to defend, indemnify, and hold the State harmless 
for all costs, expenses and attorneys’ fees incurred in establishing and litigating the 
indemnification coverage provided herein.  This obligation shall continue after the 
termination of this agreement.  
 
CONFIDENTIALITY 
 
 Contractor agrees not to use or disclose any information it receives from the 
State under this contract that the State has previously identified as confidential or 
exempt from mandatory public disclosure except as necessary to carry out the purposes 
of this contract or as authorized in advance by the State.  The State agrees not to 
disclose any information it receives from Contractor that the Contractor has previously 
identified as confidential and which the State determines in its sole discretion is 
protected from mandatory public disclosure under a specific exception to the North 
Dakota Century Code Chapter 44-04.  The duty of the State and Contractor to maintain 
confidentiality of information under this section continues beyond the term of this 
contract, or any extensions or renewals of it.  
 
 Contractor understands that, except for disclosures prohibited by law, the State 
must disclose to the public upon request any records it receives from Contractor.  
Contractor further understands that any records that are obtained or generated by the 
Contractor under this contract, except for records that qualify for protection under an 
exception to the North Dakota open records law, may, under certain circumstances, be 
open to the public upon request under North Dakota open records law.  Contractor 
agrees to contact the State immediately upon receiving a request for information under 
the open records law and to comply with the State’s instructions on how to respond to 
the request. 
  
INSURANCE 
 

a. Required Coverages.  Contractor shall secure and keep in force during the term 
of this agreement and Contractor shall require all subcontractors, prior to 
commencement of an agreement between Contractor and the subcontractor, to 
secure and keep in force during the term of this agreement, from insurance 
companies, government self-insurance pools or government self-retention funds 
authorized to do business in North Dakota, the following insurance coverages: 
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(1) Commercial general liability, including premises or operations, contractual, 
and products or completed operations coverage (if applicable), with minimum 
liability limits of $250,000 per person and $1,000,000 per occurrence. 

(2) Automobile liability, including Owned (if any), Hired and Non-Owned 
automobiles, with minimum liability limits of $250,000 per person and 
$1,000,000 per occurrence. 

(3) Workers compensation coverage meeting all statutory requirements.  The 
policy shall provide coverage for all states of operation that apply to the 
performance of this contract. 

(4) Employer’s liability or “stop gap” insurance of not less than $1,000,000 as an 
endorsement on the workers compensation or commercial general liability 
insurance if Contractor is domiciled outside the State of North Dakota. 
 

b. General Insurance Requirements.  The insurance coverages listed above must 
meet the following additional requirements: 
 
(1) Any deductible or self insured retention amount or similar obligation under the 

policies shall be the sole responsibility of the Contractor.  The amount of any 
deductible or self-retention is subject to approval by the State. 

(2) This insurance may be in policy or policies of insurance, primary and excess, 
including the so-called umbrella or catastrophe form and must be placed with 
insurers rated “A-” or better by A.M. Best Company, Inc., provided any 
excess policy follows form for coverage.  Less than an “A-” rating must be 
approved by the State.  The policies shall be in form and terms approved by 
the State. 

(3) The State will be defended, indemnified, and held harmless to the full extent 
of any coverage actually secured by the Contractor in excess of the minimum 
requirements set forth above.  The duty to indemnify the State under this 
agreement shall not be limited by the insurance required in this contract. 

(4) The State of North Dakota and its agencies, officers, and employees (State) 
shall be endorsed on the commercial general liability policy, including any 
excess policies (to the extent applicable), as additional insured.  The State 
shall have all the benefits, rights and coverages of an additional insured 
under these policies.   

(5) The insurance required in this agreement, through a policy or endorsement, 
shall include: 

a. A “Waiver of Subrogation” waiving any right to recovery the insurance 
company may have against the State; 

b. A provision that the policy and endorsements may not be canceled or 
modified without thirty (30) days’ prior notice to the undersigned State 
representative; 

c. A provision that any attorney who represents the State under this 
policy must first qualify as and be appointed by the North Dakota 
Attorney General as a Special Assistant Attorney General as required 
under N.D.C.C. Section 54-12-08; 

d. A provision that Contractor’s insurance coverage shall be primary (i.e., 
pay first) as respects any insurance, self-insurance or self-retention 
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maintained by the State, and that any insurance, self-insurance or self-
retention maintained by the State shall be in excess of the Contractor’s 
insurance and shall not contribute with it; 

e. Cross liability/severability of interest for all policies and endorsements; 
f. The legal defense provided to the State under the policy and any 

endorsements must be free of any conflicts of interest, even if retention 
of separate legal counsel for the State is necessary; and, 

g. The insolvency or bankruptcy of the insured Contractor shall not 
release the insurer from payment under the policy, even when such 
insolvency or bankruptcy prevents the insured Contractor from meeting 
the retention limit under the policy. 

(6) The Contractor shall furnish a certificate of insurance and all endorsements 
to the undersigned State representative prior to commencement of this 
agreement.  All endorsements shall be provided as soon as practicable. 

(7) Failure to provide insurance as required in this agreement is a material 
breach of contract entitling the State to terminate this agreement 
immediately. 

(8) If Contractor’s insurance carrier cannot provide the insurance requirements 
listed above, Contractor will be required to purchase a project-specific 
insurance policy on behalf of State including but not limited to an Owner’s 
Protective Liability insurance policy or a Project Management Protective 
Liability insurance policy with an occurrence limit of not less than $1,000,000 
and an aggregate of $2,000,000.  Said insurance shall be kept in force until 
the project is accepted by State. 

 
c. Pollution Liability.  Contractor shall provide Contractor’s Pollution Liability 

coverage for Personal Injury, Property Damage and Cleanup Cost arising from 
pollution conditions caused by the operations of the Contractor for limits of 
$1,000,000. Occurrence coverage is preferred but coverage may be provided on 
a claims-made form that includes a three year tail coverage endorsement. 
Coverage shall include contractual liability coverage for claims arising out of 
liability of subcontractors, loading and unloading, unlimited complete operations, 
and non-owned disposal site coverage (if applicable). 

 
SAFETY REQUIREMENTS 
 
 The Contractor shall keep informed of and comply with all federal, state, and 
local laws, regulations, and other legal requirements governing the safety, health, 
sanitation, and performance of the contract in general.  In addition, the Contractor shall 
provide, inspect and maintain all safeguards, safety devices, protective equipment, 
safety programs and other needed actions the Contractor determines necessary to 
reasonably protect the life, health and property of the Contractor, subcontractors, the 
State, the public and each of the employees, officers, assigns and agents of the 
Contractor, subcontractors and the State, in connection with the performance of work 
resulting from or arising out of the contract. 
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 The Contractor shall have a written safety program to be used as guidelines and 
direction for the Contractor's and subcontractors' activities. This program must meet all 
federal, state and local laws, regulations and other legal requirements and include the 
following minimum provisions: (1) a worksite safety policy and mission statement; (2) 
assigned responsibilities among management, supervisors and employees; (3) a 
system for periodic self-inspections, including inspections of job sites, materials, work 
performance and equipment; (4) a thorough accident and injury reporting and 
investigation process; (5) a safety orientation program including first aid, medical 
attention, emergency facilities, fire protection and prevention, housekeeping, 
illumination, sanitation, personal protective equipment, and occupational noise 
exposure; and, (6) a safety training program including safety "tool box" meetings and 
other systems for ongoing training and also including training for employees on the 
recognition, avoidance and prevention of unsafe conditions.  Upon request by the PSC 
Project Manager, a copy of the written safety program must be provided to the 
Commission. 
 
 It will be a condition of the contract, and must be made a condition of each 
subcontract entered into pursuant to that contract, that the State is assuming no liability 
relating to its receipt and review of the Contractor's safety plan or activities.  Safety 
remains the responsibility of the Contractor.  Furthermore, the right of the State to 
receive and review the safety plan or activities shall not give rise to a duty on the part of 
the State to exercise this right for the benefit of the Contractor or any other person or 
entity. 
 
ATTORNEY FEES 
 
 In the event a lawsuit is instituted by the State to obtain performance due of any 
kind under this contract, and the State is the prevailing party, Contractor shall, except 
when prohibited by North Dakota Century Code Section 28-26-04, pay the State’s 
reasonable attorney fees and costs in connection with the lawsuit. 
 
INDEPENDENT ENTITY 
 
 Contractor is an independent entity under this contract and is not a State 
employee for any purpose, including but not limited to the application of the Social 
Security Act, the Fair Labor Standards Act, the Federal Insurance Contribution Act, the 
North Dakota Unemployment Compensation Law and the North Dakota Workers’ 
Compensation Act.  The Contractor retains sole and absolute discretion in the manner 
and means of carrying out the Contractor’s activities and responsibilities under this 
contract, except to the extent specified in the contract. 
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FISCAL RESPONSIBILITIES 
 

RECORDS 
 
 All records, regardless of physical form, and the accounting practices and 
procedures of the Contractor relevant to this contract are subject to examination by the 
North Dakota State Auditor or the Auditor’s designee.  The Contractor shall maintain all 
of these records for at least three years following completion of this contract. 
 
NO CLAIM FOR ADDITIONAL WORK 
 
 No claim for additional services not specifically herein provided, done, or 
furnished by the Contractor will be allowed, nor shall the Contractor do any work or 
furnish any material not covered by the contract, unless such work is ordered in writing 
by the State. 
 
TIME KEEPING PROCEDURES 
 
 The Contractor shall require employees and subcontractors, if applicable, whose 
positions are funded under this contract or included as match, to maintain adequate 
documentation for services provided.  For positions that are funded from more than one 
source, an analysis of duties performed by program shall also be prepared. 
 
MONITORING, EVALUATION AND AUDIT 
 
 The Contractor agrees to cooperate with any monitoring, evaluating and/or audit 
conducted by the State, or their designees who shall have full access to and the right to 
examine all books, records and other relevant documents. 
 
 The Contractor agrees to take immediate corrective action on deficiencies 
disclosed through program monitoring of costs disallowed in the course of an audit, 
review, or monitoring. 
 
PREPAYMENT 
 
 The State will not make any advance payments before performance by the 
Contractor under this contract.  The Contractor will be compensated based on periodic 
submittal of progress reports and signed invoices. 
 
TAXPAYER ID 
 

The Contractor shall provide its federal employer ID number and the North 
Dakota tax ID number to the State upon executing this contract. 
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PROGRAM REQUIREMENTS 
 

COMPLIANCE WITH LAWS 
 
 Contractor agrees to comply with all applicable laws, rules, regulations and 
policies, including but not limited to those relating to nondiscrimination, accessibility and 
civil rights.  Contractor agrees to timely file all required reports, make required payroll 
deductions, and timely pay all taxes and premiums owed, including but not limited to 
sales and use taxes and unemployment compensation and workers’ compensation 
premiums.  Contractor shall have and keep current at all times during the term of this 
contract all licenses, registrations and permits required by law and shall be authorized 
to do business in the State of North Dakota. 
 
EQUAL OPPORTUNITY 
 
 No individual shall be excluded from participation in, denied the benefits of, 
subjected to discrimination under, or denied employment in the administration of or in 
connection with this contract because of race, color, disability, or political affiliation or 
belief. 
 
 The Contractor will take affirmative action to ensure that applicants are employed 
and that employees are treated during employment without regard to their race, color, 
religion, national origin, disability, age, sex, political affiliation or belief or citizenship. 
 
NONDISCRIMINATION 
 
 This contract and any subcontract hereunder is subject to the Age Discrimination 
Act of 1975, Section 504 of the Rehabilitation Act, Title VI of the Civil Rights of 1964 
and the Americans with Disabilities Act of 1990. 
 
WORK PRODUCT, EQUIPMENT AND MATERIALS 
 
 All work product, equipment or materials created or purchased under this 
contract belong to the State and must be delivered to the State at the State’s request 
upon termination of this contract.  Contractor agrees that all materials prepared under 
this contract are “works for hire” within the meaning of copyright laws of the United 
States and assigns to State all rights and interests Contractor may have in the materials 
it prepares under this contract, including any right to derivative use of the material.  
Contractor shall execute all necessary documents to enable State to protect its rights 
under this section.  Contractor shall include provisions appropriate to effectuate the 
purposes of this condition in all subcontracts entered into relating to this project. 
 
BUY AMERICAN ACT 
 
 The Contractor agrees to comply with sections 2 through 4 of the Act of March 3, 
1933 (41U.S.C. 10a-10c, popularly known as the “Buy American Act”.)  This applies to 
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all subcontractors and suppliers of the Contractor.  The Contractor will include this 
clause in all agreements and contracts. 
 
WORK WEEK 
 
 The Contractor will work a standard 5 day work week (Monday-Friday).  Work will 
generally be restricted to daylight hours Monday through Friday.  Any variance of the 
normal work schedule (Monday-Friday) MUST receive prior written approval from the 
PSC Project Manager.  Any request for variance to the work schedule must be made in 
at least 2 days in advance.  This notice requirement does not apply to work stoppage 
caused by adverse weather or equipment breakdowns. 
 
TERMS AND CONDITIONS OF INVITATION FOR BID 
 
 The terms and conditions of the Invitation for Bid issued for this project not 
specifically set forth in this contract are incorporated herein by reference. 
 
EFFECTIVENESS OF CONTRACT 
 

This contract is not effective until fully executed by both parties.  
 
SPECIFIC PROVISIONS: 
 
 Standard Specifications for AML Reclamation Projects (February 2000). 
 
 2014 Scranton/Bowman Phase 2 Invitation for Bid (February 2014). 
  

2014 Scranton/Bowman Phase 2 Pre-Qualification Packet   
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PART II. 

SPECIFIC PROVISIONS 

 

 

  Sec. 100 Project Objective 

  Sec. 200 Scope of Work 

  Sec. 300 Provisions 

  Sec. 400 Owner Responsibilities 

  Sec. 500 Utilization of Disadvantaged Business Enterprises 

  Sec. 600 Suspension of Work 
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100. PROJECT OBJECTIVE 
 
 The objective of this project is the reclamation of selected portions of abandoned 
underground lignite mine workings, and associated work items as described in this IFB.  
Interested bidders must be prepared to fulfill all aspects of the IFB as presented. 
 
200. SCOPE OF WORK 
 
 The proposed scope of work for the 2014 Scranton/Bowman Phase 2 AML 
Project involves rotary drilling and pressure-grout backfilling to achieve reclamation of 
abandoned underground mine workings, and the performance of other associated work 
items as specified.  Subsurface reclamation (drilling and pressure-grout backfilling) will 
be conducted underneath and adjacent to roadways and structures as deemed 
necessary by the PSC Project Manager or his authorized representative.  All references 
to the PSC Project Manager shall also include any representative authorized to make 
decisions for the PSC Project Manager. 
 
 It is expected that the abandoned mine workings at this site will be predominantly 
wet or inundated.  Varying stages of mine collapse are evident with conditions ranging 
from partially open voids to heavily rubblized areas.  Boreholes that penetrate 
void/rubble areas will be used to pressure-inject grout to stabilize subsurface formations 
to reduce the potential for surface subsidence. 
 
 The Contractor is advised that portions of the site are located within areas 
containing abandoned underground mine workings.  Surface subsidence caused by 
upward void migration of abandoned mine workings has been documented within the 
general area.  The Contractor is required to understand that drilling, grouting, surface 
restoration and associated work specified in this IFB is inherently dangerous due to the 
location of the project and the presence of the abandoned mine workings.  The 
Contractor is required to take all necessary precautionary steps to adequately protect 
their work force, equipment and the general public at all times during project 
performance. 
 
 The Contractor shall provide for all material, equipment, and personnel 
necessary to perform the specified work.  The Contractor must be capable of fulfilling 
this project within the prescribed performance period following issuance of the Notice to 
Proceed.  The individual designated as the Project Superintendant shall be required to 
spend a minimum of 60% of his/her time at the project location once it begins and until it 
is completed. 
 
 Standard Specifications for AML Reclamation Projects presented under separate 
cover are understood to be incorporated into this contract. 
 
300. PROVISIONS 
 
 The following special provisions shall apply: 
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A. MOBILIZATION 
 

1. Scope of Work – This item consists of all necessary preparatory work 
and operations, which will enable the Contractor to start and finish the 
project.  This shall include, but is not limited to, necessary items such as 
personnel, equipment, supplies, facilities, and other incidentals.  
Movement of any of these items to and from the project site, any 
construction or dismantling, and any costs incurred are considered part of 
this line item. 

 
The Contractor shall furnish, install and maintain ample sanitary facilities 
for all workers at the project sites.  Costs of furnishing, installing and 
maintaining the sanitary facilities shall be included in the lump sum bid 
price for mobilization and no additional compensation will be allowed.   
 
The Contractor shall determine the presence of any and all utility facilities 
within the project areas and have the locations of these facilities 
appropriately marked prior to beginning work. This includes, but is not 
limited to, locating private sewer, septic, electric or water systems. 
 
The State of North Dakota has adopted a “One Call” utility locating Hot 
Line.  The phone number is 1-800-795-0555 and the website is 
www.ndonecall.com. 
 
The Contractor must plan and conduct a minimum of one informational 
workshop near the project site upon request by the PSC Project Manager.  
This workshop is intended to provide information and establish agreement 
and collaboration among interested parties on a framework for successful 
project completion.  All parties who will or may be affected by the project 
should be invited to the workshops.  These should include all project and 
adjacent land and property owners or residents, the project foreman, 
subcontractors, material testers, PSC Project Manager, and any other 
appropriate state or local authorities. 
 
The initial workshop, held prior to construction, should address:   
 
1) a general discussion of the project and project timetables;  
2) identify goals, objectives, and concerns of all parties;  
3) establish roles and communication framework; and  
4) define a procedure for rapid resolution of disputes to minimize conflict.   
 
Based on information received in the initial meeting, the Contractor will 
develop an outline that identifies goals and objectives, timetables, and a 
communication and issue resolution framework.  This shall be distributed 
to all participants.   
 
Additional workshops or meetings may be required as directed by the PSC 
Project Manager.   
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2. Method of Measurement – Mobilization will be measured as a lump sum 

(L.S.) unit, shall not exceed 10% of the total contract bid, and shall include 
all equipment, personnel, and materials as needed to perform the work 
within the time requirements as described above. 
 

3. Basis of Payment – Payment will be made at the L.S. bid price and shall 
include full payment for mobilizing (80%) and demobilizing (20%) all 
equipment, personnel, and materials as required herein.  Progressive 
partial payment of this line item may be allowed at the discretion of the 
PSC Project Manager. 

 
B. DRILLING 

 
1. Scope of Work – This item consists of the drilling of approximately 9,500 

feet of rotary borings, 2,000 feet of casing and 30 feet of coring.  With 
approval of the PSC Project Manager, more than one rotary drilling rig 
may be used on this project. 

 
2. Construction Requirements 

 
a) Rotary Drilling 
 

The Contractor must provide rotary drilling equipment capable of 
drilling a minimum 4¾ inch diameter hole and shall be of a sufficient 
size to accommodate the Contractor’s grout injection tube.  Most rotary 
drilling will be conducted along roads and road rights-of-way.  Areas 
near homes and other structures or facilities may also be drilled.  The 
Contractor should be prepared to drill holes up to 150 feet in depth.  
Average drilling depths are expected to be 50-100 feet.   
 
Rotary drilling along roadway shoulders and near homes may need to 
be angled.  This may be accomplished by using the rig's leveling jacks 
and bridge planks or by using specialized drilling equipment.  No extra 
payment will be made for any specialized drilling techniques, and bids 
should be made accordingly.   
 
Air rotary drilling or water injection is allowable, but air is preferred.  
Auxiliary air compressor(s) shall be utilized (if necessary) to enhance 
the removal of drill cuttings.  Previous drilling at this site indicates 
varying amounts of glacial till over-riding bedrock formations.  
Alternating layers of sand, silt, clay, hard rock ledges, boulders, 
multiple lignite seams and water-bearing formations are expected. 

 
The Contractor may be required to remove and replace fences and to 
have overhead utility lines de-energized or moved temporarily if 
necessary to facilitate drilling.  The Contractor shall use plastic 
sheeting, tarpaulins or plywood sheeting or other methods to keep 
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sensitive areas (i.e. yards), and any other areas as required by the 
PSC Project Manager, from being contaminated by drill cuttings.  In 
general, the Contractor must ensure that drilling is conducted with as 
little disturbance as possible.  Drilling in sensitive areas will only be 
allowed during dry weather when significant rutting or other damage is 
unlikely.  

 
There will be no equitable adjustment for bits (including rock bits) and 
Contractors should prepare their bids accordingly.  All drill holes that 
intercept mined workings (void/rubble) shall be cased with 3" I.D. 
Schedule 40 PVC pipe.  Exploratory void/rubble holes previously 
drilled are also cased with 3" I.D. Schedule 40 PVC pipe.  The 
Contractor shall make every effort to proceed with the drilling and 
grouting concurrently. 

 
All drill holes shall be capped or covered and maintained when work is 
not occurring on that hole, using drill hole covers.  Access of drilling 
equipment, grouting equipment and appurtenances to drill 
hole/injection hole locations shall be included in this bid item.  
Accessibility shall include, but not be limited to:  fence removal and 
subsequent replacement or repair, surface grading, and snow removal 
(if required).   
 
Clean-up under this line item shall proceed on a daily basis.  
Clean-up shall include, but not be limited to:  the removal of all drill 
cuttings and fluids (including fluid displaced to surface during grouting 
operations), removal of excess grout and trash from the project site, 
and disposal of these materials at an approved landfill. 

 
b) Casing 

 
This item shall consist of the casing of void and rubble holes 
encountered during drilling operations.  Drilled holes shall be cased at 
the discretion and direction of the PSC Project Manager.  Casing to be 
installed shall be 3” I.D. Schedule 40 PVC pipe.  It is estimated that 
2,000 feet of casing will be installed during this project. 
 
Casing will generally be placed from 4 inches below ground surface to 
5 feet above the top of the mining void, or as otherwise directed by the 
PSC Project Manager.  An 8-12” diameter hole shall be spudded to 
one foot below surface and the 3” I.D. casing shall hang suspended on 
two heavy gauge metal slips provided by the Contractor.  Casing shall 
be installed using PVC cleaning solvent (primer) at all connections, 
PVC cement on all connections and a minimum of three screws at all 
connections.  Pilot holes shall be drilled prior to installation of the 
screws.  These screws shall be of a length to penetrate both male and 
female connections; however, the screws shall not be exposed inside 
the casing after tightening (to allow for passage of a downhole video 



2014 Scranton/Bowman Phase 2 
Page 35 

 

 

camera).  The couplings used to make connections shall be deep-
socket pressure couplings only. 
 
Installation of the casing shall be immediate upon extraction of the 
drilling stem.  The drilled hole must be sufficiently clean and open, to 
the extent that the casing will hang suspended in the hole and does not 
require down force to advance the casing during installation.  If the 
casing pipe does not freely drop through the hole by gravity, the pipe 
shall be pulled and the hole re-drilled.  Each cased hole shall be 
measured by the Contractor immediately after casing installation and 
the depth recorded on the drilling form.  Drill cuttings may be used for 
backfilling from the top of casing to surface.  For easy identification, 
pink-top stake chasers provided by the Contractor shall be anchored 
above the top of the cased hole with a 6” length pole barn nail.  Two 
(2) pink tops shall be required for each cased hole.  Pink tops will be 
anchored in undisturbed ground on opposite sides of the cased hole. 
 
The Contractor must ensure that the casing does not deviate in 
elevation due to sloughing or settling.  Casing caps consisting of a 
collar and threaded plug shall be installed along with all other materials 
necessary to suspend the casing in the hole and these accessories will 
be included in the casing line item bid.  Caps must also have the hole 
number written on both the inside and outside of the cap with 
permanent marker. 

 
c) Coring 
 

The Contractor shall provide the equipment necessary to core specific 
intervals of backfill confirmation holes, or as specified by the PSC 
Project Manager.  It is anticipated that each core will be approximately 
ten (10) feet in length, depending on mine specific conditions.  
Generally, backfill confirmation holes will be rotary drilled to the top of 
the backfill zone. 
 
Coring will be conducted from that point through the bottom of the 
backfill material or the bottom of the mined workings.  A ten (10) foot 
Christensen core barrel (or equivalent) will be required to extract a 
continuous core from the backfilled mine workings. 
 
The material to be cored may be variable in consistency; however, 
backfill material will be composed of cementitious admixtures and 
Contractor shall be prepared to provide both carbide tip inserts or 
diamond bits as conditions dictate. 
 
Payment under the coring line item shall be for the cored zone(s) only.  
Rotary drilling down to the core zone shall be paid as specified under 
the rotary drilling line item. 
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The Contractor shall be required to provide a 2 1/8 inch minimum 
diameter continuous core and extract a minimum recovery of 90% 
within areas of competent overburden and backfill.  The Contractor is 
required to provide a sufficient number of cardboard core boxes under 
this line item.  Core samples will become the property of the PSC. 
 
It is estimated that 30 feet of coring will be required. 

 
d) Drill Hole Records 
 

All written drill hole records (Commission-supplied forms) must be 
completed by the Contractor and submitted to the PSC Project 
Manager or his representative for acceptance within twenty-four (24) 
hours of completion of the hole.  Drill hole logs shall consist of 
notations opposite the observed depth of change in lithology and 
character of subsurface conditions.  Drilling personnel utilized shall be 
capable of accurately delineating and recording voids, rubble zones, 
water-bearing formations, coal seams and the contacts between these 
zones, as well as overburden lithology.  Drill hole records not 
submitted within twenty-four (24) hours of the time that the drill hole 
was completed may not be accepted for payment. 

 
e) Drill Hole Backfilling 
 

The Contractor must backfill all drill holes immediately following 
completion of grouting work or abandonment of hole.  Non-void drill 
holes and core holes shall be backfilled with grout from the bottom of 
the hole to within one (1) foot of ground surface.  With approval of the 
PSC Project Manager, dry drill cuttings may be used to backfill non-
void drill holes and core holes in dry overburden or mine areas.  In wet 
overburden or mine areas or holes where water is injected, drill holes 
must be backfilled with grout or medium grade bentonite pellets to at 
least five (5) feet above the static water level.  The Contractor shall 
measure the static water level of all holes prior to backfilling, and 
record that depth on the drilling form.  A plastic stemming hole plug 
shall be placed approximately three (3) feet below surface.  All non-
void drill holes shall be backfilled on a daily basis for those holes 
drilled that day. 
 
Backfilling from one (1) foot below ground surface to surface must be 
accomplished using material similar to that which was removed during 
drilling (topsoil, sod, road gravel, asphalt, concrete, etc.). 
 
All drill hole cuttings shall be cleaned up daily and properly disposed 
off-site in accordance with local ordinance.  The Contractor shall 
ensure that complete backfilling of all holes is accomplished.  Drill 
holes that plug or bridge during backfilling shall be re-drilled and 
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backfilled at the Contractor’s expense.  Costs associated with drill hole 
backfilling shall be included under the line item bids for “Drilling”. 

 
3. Method of Measurement – All drilled, cased, and cored holes must be 

measured to the nearest foot drilled, cased or cored, and recorded by the 
Contractor at each drilling site (on Commission supplied forms) and 
verified in the field at the end of each working day by the PSC Project 
Manager or his representative.  For each individual hole, measurement 
must be made from ground surface to the bottom of any void encountered 
or, in the event a void is not encountered, from the ground surface to the 
bottom of the hole drilled (generally the bottom of the mined coal seam).  
Payment will be made for no more than one (1) foot drilled into the 
underclay (below the bottom of the mined coal seam).  Drilled holes to be 
utilized for grout injection shall be appropriately field-marked and labeled 
delineating hole number, total depth, casing depth, void/rubble zone 
depths, etc. 
 

4. Basis of Payment – Payment will be made at the contract unit price(s).  
Such payment shall constitute full payment for all labor, materials, 
equipment, and any other incidentals required to complete the work, 
including the clean-up of drill hole cuttings.  Payment will be made only for 
those holes recorded on Commission-supplied forms and signed and 
accepted by the PSC Project Manager. 

 
C. GROUT INJECTION 

 
1. Scope of Work – This item consists of pressure injection of approximately 

3,000 cubic yards of grout into void and rubble zones through appropriate 
drill holes as specified. 
 

2. Construction Requirements – The Contractor must inject grout in 
conformance with the Specifications utilizing two (2) inch or three (3) inch 
diameter injection pipe into mine voids and rubblized zones through 
existing cased holes as determined by the PSC Project Manager, and 
those holes drilled under Section B "Drilling".  If the Contractor utilizes 
PVC casing as the grout injection conduit, a minimum of three (3) feet of 
steel casing must be used at the head to prevent bursting or breakage at 
ground surface.  The Contractor will determine grout injection pressures.  
The Contractor should review lithologic drilling logs of injection holes (and 
adjacent holes) previous to grout injection and determine maximum 
injection pressures to be used.  The Contractor shall be liable for any 
damages (surface or sub-surface) that may arise from, or during grout 
injection processes. 
 
The Contractor must ensure that the grout can be delivered to the grout 
pump within 90 minutes of batching. The Contractor shall maintain the 
grout mix temperature between 50 and 90 degrees Fahrenheit at all times. 
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The Contractor may be required to flush injection holes with water prior to 
grout injection.  This can be accomplished with a water truck, a 2-inch ID 
hose, a pump with a minimum discharge of 100 GPM and necessary 
fittings to adapt the water hose to the threaded fitting of the PVC casing.  
Flushing will be considered incidental to grout injection and will not entail 
extra payment. 
 
The Contractor must submit, upon request, a plan defining the method of 
grout supply.  Portable batching equipment is acceptable providing the 
Contractor can demonstrate flexibility in alternating mix designs and slump 
on an as-needed basis and the operation of this equipment will not 
adversely impact traffic flow or public safety.  Any portable plant must 
comply with OSHA and North Dakota State requirements for emission 
control.  If excessive dust emissions occur, the PSC Project Manager may 
require compliance testing. 
 
The mixing and pumping equipment shall provide for continuous 
measurement of the following: 
 

1. Grout pressure at the wellhead. 
2. Flow rates of all on-site proportioned fluids. 
3. Pumping rate of grout. 
4. Cumulative volume of grout pumped. 

 
When continuous volumetric or gravimetric batching of grout is performed 
on-site, grout mix component dispensing rates shall also be continuously 
measurable and cumulative volumes measured. 
 
The Contractor may be required to pressure calibrate for all line losses, 
including fittings, injection lines, down-hole tools and in-line monitoring 
devices.  All gauges and equipment utilized for measuring flow rates shall 
be calibrated using the full range of slumps of the grout mixes.  Calibration 
shall be done off-site prior to moving the equipment on-site.  After the 
initial calibration, all equipment shall be re-calibrated if mixes are changed.  
All equipment, appurtenances and personnel for calibration shall be 
incidental to the unit bid price. 
 
Grout pumping equipment must be specifically designed for pressure 
injection of grout and have the capability to inject grout under controlled 
pressures and flow rates.  The Contractor shall demonstrate the grout 
pumping capability of the pump prior to approval by the PSC Project 
Manager.   
 
The grout pump shall meet the following criteria for the type of grout 
pumped: 
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1. The grout pump utilized shall have the capability to regulate the 
pumping rate in increments of one (1) cubic yard per hour over the 
full flow rate range. 

2. The grout pump shall have the capability of pumping rates from 0 to 
45 cubic yards per hour. 

 
Grout pressure must be measured by means of a liquid-filled diaphragm 
in-line gauge.  This shall always be accessible for measurement by the 
PSC and their authorized agents and Contractors during the grouting 
operation.  Grout injection will not be allowed unless the gauge is properly 
installed and operating. 
 
The grout shall consist of: 
 

1. Portland Cement:  100 pounds per cubic yard. 
2. Flyash:  600 pounds per cubic yard. 
3. Aggregate:  as required to achieve a yield of 27 cubic feet per cubic 

yard. 
4. Superplasticizer:  (High Range Water Reducer) 70 ounces per 

cubic yard. 
5. Water:  as required to achieve the specified slump range.  Slumps 

will be measured at least five minutes after superplasticizer has 
been mixed into the grout. 

 
The mix design of the grout shall follow the design listed above unless an 
alternative mix design is approved in writing by the North Dakota 
Department of Health and the Public Service Commission. 
 
The grout is required to achieve a minimum 150 pounds per square inch 
(psi) unconfined compressive strength at 28 days in conformance with the 
latest ASTM Standards for 100% humidity curing. 
 
Portland Cement shall be either Type I or Type II in accordance with the 
latest ASTM Standard.  Cement to be used on this project shall be the 
same type and brand throughout the life of the project.  Any material 
changes will require approval by the PSC Project Manager. 
 
Flyash preferred by the ND Department of Health for use on this project is 
available at the Great River Energy Coal Creek Station, Underwood, North 
Dakota.  Flyash from the Basin Electric Power Cooperative Antelope 
Valley Station, Beulah, North Dakota, and Leland Olds Station, Stanton, 
North Dakota, are acceptable alternatives. 
 
Aggregate used for this project must be taken only from pits which have a 
NDDOT Material Source Certificate of Approval.  The Contractor shall 
provide a copy of the NDDOT Material Source Certificate of Approval to 
the PSC Project Manager prior to the start of the project. Aggregate shall 
be natural sand and consist of hard, strong, durable particles free from 
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deleterious material.  There shall be no more than 1% of coal, lightweight 
lumps or clay lumps by weight.  When aggregate is subject to five cycles 
of the sodium sulfate soundness test, the total corrected weight shall not 
exceed 10% by weight. 
 
Aggregate subjected to the colorimetric test for organic impurities and 
producing a color darker than the standard shall be rejected unless they 
pass the mortar test.  When subjected to the test for mortar making 
properties, the aggregate shall develop a compressive strength at seven 
(7) days when using Type II Portland Cement of not less than 95% of the 
strength developed by a mortar prepared with the same cement and in 
accordance with AASHTO T-71. 
 
Aggregate shall meet the following gradation requirements: 

 
Passing 
 

3/8” mesh sieve    100% 
No. 4 mesh sieve      90% 
No. 30 mesh sieve 40-80% 
No. 200 mesh sieve   5-25% 

 
Test Methods:  The following test methods may be used to 
evaluate the quality of aggregate: 
 

Particle Size Analysis  AASHTO T 88 
Plasticity Index   AASHTO T 89, 90 
Soundness (Sodium Sulfate) AASHTO T 104 
Organic Impurities   AASHTO T 113 
Coal and Light Particles  AASHTO T 113 
Clay Lumps    AASHTO T 112 

 
The PSC Project Manager may investigate the Contractor’s aggregate 
source and determine which tests should be run.  The Contractor shall pay 
for all such testing required to obtain approval of an aggregate source. 
 
Water utilized on this project for grout make-up shall be municipally 
treated potable water or an alternate source if chemically tested and 
approved.  It is estimated that approximately 150,000 gallons of water will 
be required. 
 
Superplasticizer (High Range Water Reducer) shall conform to ASTM C-
494 Type F.  Superplasticizer shall be applied in conformance with the 
manufacturer's specifications.  Generally, all grout components shall be 
batched and the cement thoroughly wetted, grout shall be reversed to the 
discharge end of the drum, superplasticizer injected into the grout and 
agitated at mixing speed for 5 minutes before discharge unless otherwise 
approved by the PSC Project Manager. 
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Superplasticizer to be used by the Contractor must receive expressed 
written approval for use by the ND Department of Health prior to injection 
of grout. 
 
PSC contractors have utilized Conchem SPL, Eucon 37, Melchem and 

Rheobuild 200B Superplasticizer in grout formulation testing and projects 
and have already received ND Department of Health approval for their 
use.  This does not constitute a product endorsement, but rather indicates 
that products of equivalent chemical composition and physical 
performance will likely be given approval. 
 
The Contractor shall develop a grouting sequence and submit the plan in 
writing to the PSC Project Manager for approval.  The PSC Project 
Manager reserves the right to direct the location and sequence of drilling 
and grouting or to change the plan submitted by the Contractor, as he 
deems necessary. 
 
Grout injection shall be conducted from the top of the mining void or 
rubble zone.  A bottom-up tremmie method may be required in wet-mine 
areas or as determined by the PSC Project Manager. If bottom-up 
tremmie grouting is the required method of grout injection into rubblized 
zones and voids, grout shall be injected into the subsurface rubble or 
voids in a sequence beginning at the bottom of the void and progressing 
upward in two (2) foot increments.  This may be varied depending upon 
mine specific conditions encountered.  The PSC Project Manager will 
make this determination.  If deemed necessary, formation or casing 
packers or an acceptable alternative may be required at the Contractor’s 
expense. 
 
Until grout injection is satisfactorily completed, the Contractor shall ensure 
hole accessibility.  Should the Contractor elect to remove and clean his 
equipment at any point during the grouting operation, it will be done at the 
expense of the Contractor.  The Contractor must assure re-access in the 
event he elects to remove his equipment before a hole is completely 
grouted. 
 
Grouting clean-up shall progress following each day's construction 
activities. 
 
All information regarding the grouting operations shall be recorded by the 
Contractor and submitted to the PSC Project Manager or his 
representative.   
 
This record shall include, but not necessarily be limited to, the following: 
 

1. Drill hole/injection hole location, number and depth. 
2. Depth of the injection pipe. 
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3. Length of temporary casing (if used). 
4. Grout quantities injected at various depths of each hole. 
5. Grouting pressures and variations. 
6. Grout mixes and variations thereof. 
7. Total grout quantities placed per day. 
8. Cumulative totals placed to date. 
9. Methods of application. 

 
The Contractor will provide these records on a daily basis to the PSC 
Project Manager.  A form for recording this data is provided as an 
attachment. 
 
Minimum performance criteria for grout: 
 

Compressive Strength 150 psi 
Slump variation  1-11 inches 

 
Compressive strength must be achieved within twenty eight (28) 
days. 
 
Slump must be adjustable on-site over the range stipulated in one (1) inch 
increments by the introduction of thickening or thinning agents.  Water 
may be used as a thinning agent.  Variations of + or - (1) inch from the 
ordered slumps are acceptable.  Material slumps under or over stipulated 
allowances must be field-corrected or will be rejected. 

 
Additional grout material performance criteria:  A line loss test may be 
required to demonstrate flowability properties of the Contractor’s grout 
material utilizing a 10½" slump grout that shall be capable of being 
pumped through 90 feet of 2" injection pipe at a continuous rate of 250 psi 
without noticeable separation or sand-locking.  Pressures are to be 
gauged and read at the pump head and outlet. 
 
If the Contractor’s grout mix fails the line loss test, a different aggregate 
source (of different material gradation) shall be required at the 
Contractor’s expense. 
 
The Contractor shall ensure the pumpability of all mixes at the stipulated 
flow rates and meet the grout performance characteristics as stipulated 
above. 
 
If the mix design or admixtures change from the approved mix, the 
Contractor shall be required to obtain sufficient PSC and ND Department 
of Health approval prior to injection and run additional line loss tests for 
compliance with the above performance specifications. 
 
A cubic yard of grout shall be defined as the sum of the absolute volumes 
of the aggregate, water, cementing agents, all admixtures and air.  The 
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absolute volume (yield) is computed from material weight and specific 
gravity.  The absolute volumes must equal 27 cubic feet.  Yield 
calculations shall conform to ASTM C-138 or AVI 211.1.  Water added on-
site will not be included in grout yield calculations.  
 
The Contractor will be required to use a laser level and provide 
skilled personnel to monitor ground movement continuously during 
pumping operations near all roads and structures.  The laser level(s), 
and a minimum of two (2) sensors, shall be capable of detecting 
ground movement of ¼ inch at 100 feet.  The Contractor will be liable 
for repair or restoration of anything damaged by grouting activities.  
This may include repairs or replacement of roads, foundations, 
structures, driveways, yards or anything else damaged by grouting 
activities.  Any damages resulting from grouting activities must be 
promptly reported to the PSC Project Manager and the property 
owner or controller. 
 

3. Method of Measurement – Volumes of grout shall be measured by U.S. 
Standard Volumes.  The volume or yield of grout shall be based upon the 
relationships between weight, specific gravity and volume discussed 
below and determined in accordance with ASTM C-138.  A cubic yard of 
grout shall be measured based on the components batched at the plant.  
No volume increase will be granted due to water added on-site. 

 
Certified tickets specifying the volume of grout delivered and the weight of 
the specific materials in a given batch shall be provided to the PSC Project 
Manager by the mix plant supervisor.  If the grout is batched on-site, the 
batch plant shall be certified to National Ready Mixed Concrete 
Association requirements.  The Contractor shall provide the PSC Project 
Manager or authorized representative with bills of lading and mill 
certification reports for each load of cement, flyash and all admixtures 
delivered for use on the project. 
 

4. Basis of Payment – Payment for grout injection shall include all 
equipment, supervision, labor, material, supplies, maintenance and other 
items necessary to perform the requirements included in the IFB 
Specifications, including all engineering calculations and tests provided by 
the Contractor. 

 
Payment for grout will be based on the number of cubic yards injected in 
accordance with the Project Specifications and supported by certified 
tickets. 
 
In addition, payment for grout will be based on the results of the laboratory 
tests performed on the test cylinders referenced in the Materials Testing 
provisions of this item of work as follows: 
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 Test Results Based on   Payment as Percentage 
 28 Day Compressive Strength   of that shown in the bid 
 
  100% of Design ..................................... 100% 
    90% of Design ......................................  90% 
    80% of Design ......................................  80% 
    less than 80% ........................................   0% 

 
The unit cost paid will equal the proration of the tested sample to the 
design strength.  No payment will be made for grout that attains less than 
80% of the design strength.  Invoice for payment will not be accepted prior 
to receipt of compressive strength results from the testing laboratory. 
 
All costs associated with drilling, casing, grouting, backfilling and surface 
restoration of a given hole will be disallowed if the 80% strength 
requirement is not met for the subject hole. 
 
The Contractor shall assume all costs relating to the loss of any tools or 
equipment.  Moving equipment onto and off of each hole site, setup and 
takedown are considered incidental to this item of work and such costs are 
to be included in the unit price of the bid items. 
 

D. TRAFFIC CONTROL 
 

1. Construction Requirements – The Contractor must understand that 
drilling and grouting operations will be conducted in residential areas and 
on or near highways.  Traffic is to be allowed to proceed safely at all 
times.  Reclamation work may require traffic to be slowed down to a safe 
speed and diverted from two-lane to one-lane away from ongoing work on 
the respective shoulder.  "Safe speed" shall be defined as a speed in 
which the Contractor is able to stop oncoming traffic immediately if surface 
jacking of the roadway occurs.  In the event that surface jacking does 
occur, the Contractor may be required to divert traffic onto the opposite 
lane of travel or provide an acceptable detour.  Both provisions shall 
consist of emplacing and maintaining any necessary barricades, lights, 
signs, signals, flagpersons and other traffic control devices as required for 
the protection of the general public and project workers.  “Trucks Entering” 
or other appropriate signs must be used at any points where grout trucks 
or other equipment access public roads.  Traffic control devices shall be 
setup during working hours and taken down after working hours.   
 
The Contractor is required to submit, upon request, to the PSC Project 
Manager a detailed, quick response "Plan-of-Action" in the event sudden 
surface jacking occurs during pressure-grouting operations.  The 
Contractor’s work force (including subcontractors) shall be instructed by 
the Contractor of their duties and responsibilities of problem abatement 
and traffic control in preparation of an emergency situation. 
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All barricades, warning signs, lights, temporary signals and other 
protective devices must conform to the latest edition of the Uniform Traffic 
Control Devices for Streets and Highways, published by the U.S. 
Department of Transportation. 

 
2. Method of Measurement – Traffic Control will be measured as a lump 

sum (L.S.) unit, shall not exceed 10% of the total contract bid, and shall 
include all equipment, personnel and materials as needed to perform the 
work as described herein. 
 

3. Basis of Payment – Payment will be made at the L.S. unit bid price and 
shall include full payment for all equipment, personnel, and materials as 
specified. 

 
E. CLEAN-UP 

 
1. Scope of Work – This item consists of the clean-up of the project site and 

any off-site area which may be used and of the restoration of all damaged 
or destroyed real property including, but not limited to:  utilities, structures, 
yards, fences, roads, approaches, haulage ways, access points, crops 
and ditches. 

 
2. Construction Requirements – Fences that must be replaced or repaired 

shall be of a like workmanship, subject to approval by the PSC Project 
Manager.  All utility, survey and control staking must be removed from the 
site within three (3) days of verbal notice from the PSC Project Manager.  
Restoration may include, but will not be limited to:  recontouring or 
shaping, reseeding, regraveling, resurfacing and repair of roads, 
driveways and structures, as needed to achieve pre-construction 
conditions. 

 
3. Method of Measurement – Clean-up will be measured as a lump sum 

(L.S.) unit as shown on the bid schedule. 
 

4. Basis of Payment – Payment will be made at the lump sum unit price.  
Such payment shall constitute full payment for all labor, materials, 
equipment, and any other incidentals required to complete work.  All 
clean-up and restoration must be approved by the PSC Project Manager 
prior to any payment.  Full payment shall be made at completion of the 
project and upon fulfillment of this item.  All bidding contractors shall be 
required to submit a minimum bid amount of $10,000 under the clean-up 
line item. 

 
F. FORCE ACCOUNT 

 
1. Scope of Work – The scope of work performed under this item shall 

consist of the provision of labor, equipment and material to undertake 
additional work that is not covered by specific bid items.  For any force 
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account work performed by a subcontractor, the Contractor will receive an 
additional allowance for administrative and overhead expense.  The 
additional allowance will be a percentage of the total force account invoice 
equal to ten percent of the first $5,000 plus three percent of the balance in 
excess of $5,000.  The PSC Project Manager reserves the right to procure 
force account services by the subcontractor of his choice.  Examples of 
work the PSC Project Manager may procure under the Force Account may 
include sinkhole filling and ground water monitoring. 

 
2. Method of Measurement – Measurement must be based on material 

quantities, equipment hours or other methods as determined by the PSC 
Project Manager and agreed to by the Contractor.  For subcontractor force 
account work, measurement shall be based on material quantities, 
equipment hours or other methods as determined by the PSC Project 
Manager and agreed to by the subcontractor. 

 
 

3. Method of Payment – Payment will be made based on the above-
described method(s) of measurement.  All bidding contractors shall be 
required to submit a bid amount of $15,000 under the force account line 
item. 

 
400. OWNER RESPONSIBILITIES 
 

A. Right-of-Entry 
 

The Public Service Commission will be responsible for providing all 
necessary Right-of-Entry documentation to the Contractor upon request.  
If requested, the PSC Project Manager will inform the Contractor of the 
Right-of-Entry status to allow completion of detailed work schedules. 

 
B. Material Testing 

 
The Public Service Commission will contract with a Certified Engineering 
Laboratory for the collection and performance testing of approximately 180 
grout material cylinders.  Materials to be injected shall conform to the 
physical, chemical, and or gradation characteristics as stated in this IFB.  
It is estimated that three (3) material samples will be collected for each 50 
cubic yards of grout injected. 
 
The material samples will be broken at the appropriate time(s) in a 
Certified Testing Laboratory under the supervision of a Registered 
Professional Engineer and in accordance with ASTM C39-86 
specifications to ascertain the actual strength of the injected grout.  The 
results of these tests will be used in determining payment as specified in 
the Measurement and Payment provisions for Grout Injection. 
 
Slump tests in conformance with ASTM C143-78 will be ongoing 
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throughout the project performance period.  The material testing 
Contractor will also provide to the Commission daily aggregate moisture 
content, grout temperatures, batch plant inspection services and provide 
certification to the Commission of the actual quantities and quality of 
aggregates and admixtures in the grout material. 
 
The Contractor must cooperate with the materials testing firm.  The 
Contractor must: 
 
1. Provide the materials testing firm a minimum of three (3) days’ notice 

prior to the start date of grout injection operations. 
2. Notify the materials testing firm as soon as possible if daily grout 

pumping operations will be delayed or canceled.  At least 12 hours of 
advance notice must be given to the material testing firm if no work is 
planned for the following regularly scheduled work day.  If notice is not 
given, the contractor will be responsible for reimbursing the material 
testing firm for 4 hours of work at a rate equal to the material testing 
firms contracted hourly rate as outlined in the associated PSC contract.  
This notice requirement does not apply to work stoppage caused by 
adverse weather or equipment breakdowns. 

3. Notify the material testing firm of any changes to the grout formulation 
or grouting procedures. 
 

500. UTILIZATION OF DISADVANTAGED BUSINESS ENTERPRISES 
 
 The current DBE information can be accessed on the NDDOT website, 
www.dot.nd.gov/. 

 
600. SUSPENSION OF WORK 
 

If any problems arise and/or persist, the PSC Project Manager shall have the 
authority to suspend any ongoing item of work, as deemed necessary, until appropriate 
remedial action is taken in accordance with Section 105.3 of Standard Specifications for 
AML Reclamation Projects (February 2000). 
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PART III. 

ATTACHMENTS 

 

 

 Project Location Map 

 Drilling/Coring Form 

 Grout Injection Form 
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2014 Scranton/Bowman Phase 2 Proposed Sites 

General Overview Map of Site Locations near Scranton, ND 
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2014 Scranton/Bowman Phase 2 Proposed Sites 

General Overview Map of Site Locations near Scranton, ND 
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2014 Scranton/Bowman Phase 2 Proposed Sites 
General Overview Map of Site Location near Bowman, ND 
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2014 Scranton/Bowman Phase 2 Proposed Sites 
General Overview Map of Site Location near Reeder, ND 
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North Dakota Public Service Commission 

Abandoned Mine Lands Division 
2014 Scranton/Bowman Phase 2 AML Project 

 
Date:  _____________ 

 
Drill Hole # _________ Total Depth:  _________ Total Cased:  ________ 
 
Type of Hole: Vertical  ___        Backfilling:   Cuttings  ___ 
 Angle     ___     Bentonite  ___  bags 
 Core      ___           Grout  ___ 
 
Static Water Level (BGS):_______ Measured Depth after Casing Installation:_______ 
 
 

Location: Section:_______ TWSP:_________ RG:________ County:__________________ 

______________________________________________________________________ 

GPS Coordinates:_______________________________________________________  

 
 Depth Interval     Description 
      From         To 

   
   
   
   
   
   
   
   
   
   
   
   
   
 
 
      ___________________________________ 
          Contractor’s Signature 
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2014 Scranton/Bowman Phase 2 AML Project 
Grout Injection Form 

     
Date Hole No. 

Injection Depth Injection Pressure Grout Injected 
Comments 

Feet psi (range) Cubic Yards 
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PART IV. 

BID FORMS 

 

 

1. Bid Bond 

2. Minority and Women-Owned Business Enterprise and 

Labor Surplus Area Concern Certifications 

3. Bid Forms 
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2014 Scranton/Bowman Phase 2 
AML Project 
408.14.03.040 

ND003, ND528, ND033, ND140 
 

BOWMAN & ADAMS COUNTY, NORTH DAKOTA 
 

________________________________ 
 
    Estimated 
Item    Quantity 
No. Description  of Units Unit  Price   Total 
 
1. Mobilization/Demobilization     1  L.S. X _______ = _______ 
 
2. Rotary Drilling    9,500  Ft. X _______ = _______ 
 
3.  Casing     2,000  Ft. X _______ = _______ 
 
4. Coring         30  Ft. X _______ = _______ 
 
5. Grout Injection     3,000 Yd.3 X _______ = _______ 
 
6. Traffic Control*         1  L.S. X _______ = _______ 
 
7. Clean-Up ($10,000 Minimum) 1 L.S. X _______ = _______ 
 
8. Force Account          1  L.S. X $15,000 = _______ 
 
 
     Total (In Numbers) __________________________ 
 
 
 Written Total _________________________________________________________ 
 
L.S.  (Lump Sum) 
 
*   This bid item shall not exceed 10% of the total contract bid 
 
Also enclosed in this package is a bid bond, certified check or cashiers check in the amount of: 
 
 
____________________________________________________________________________ 
 
 

Signed: ________________________________________ 
 

       ________________________________________ 

       Typed or Printed Name 


