CONTRACT NUMBER PU-929-26

Administrator: State of North Dakota
Public Service Commission
State Capitol — 12" Floor
Bismarck, ND 58505
(701) 328-2400

Case Number: PU-25-304 & PU-25-305

Typed Name & Title:
Brian Johnson, Executive Secretary

Signature: Z/f__ Date: g///Z/ZaZ/,

Contractor Name: SEH of North Dakota, LLC

Address: 905 Tacoma Ave, Suite 2

City: Bismarck State: ND Zip: 58504

Phone: 701-354-5617

Typed Name: Matthew Schaible Title: Associate Project Manager
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Agreement Information:

Case Number: PU-25-304 & PU-25-305 Contract Number: PU-929-26
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Program Title: Public Utilities Division

Type of Contract: (X) Fixed Price ( ) Cost Reimb. ( ) UnitPrice ( ) Other
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Department: 7300 Services: Construction Services

Expenses: $21,000.00 Type of Contractor: ( X ) Corporation
( ) Individual ( ) Public Agency ( ) Partnership ( ) Nonprofit Org. ( ) Other

This Contract is entered into between the State of North Dakota acting through the Public Service
Commission (State) and SEH of North Dakota LLC (Contractor). This Contract consists of this

sheet, general provisions and specific provisions.
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PURCHASE OF SERVICE CONTRACT

The parties to this contract are the State of North Dakota, acting through its North Dakota Public
Service Commission, Public Utilities Division (STATE) and SEH of North Dakota, LLC, 905
Tacoma Ave Suite 2, Bismarck, ND 58504 (CONTRACTOR).

1. SCOPE OF WORK

CONTRACTOR, in exchange for the compensation paid by STATE under this Contract, agrees
to provide the services enumerated below. CONTRACTOR shall be registered with the North
Dakota Secretary of State and the North Dakota State Procurement Office prior to contract
execution.

Background Information

The North Dakota Energy Conversion and Transmission Facility Siting Act (North Dakota Century
Code chapter 49-22) authorizes the STATE to determine that the location, construction, and
operation of jurisdictional energy conversion and transmission facilities will produce minimal
adverse effects on the environment and the welfare of the citizens of North Dakota. STATE
construction inspections ensure that projects are constructed in compliance with the siting laws
(North Dakota Century Code chapter 49-22), siting rules (North Dakota Administrative Code
article 69-06), and applicable Commission Orders. The STATE is currently contracting for
construction inspection services concerning the following cases:

Case No. PU-25-304

Minnesota Power

202.5 MW Longspur Wind Project - Morton Cty
Siting Application

Case No. PU-25-305

Minnesota Power

Longspur Wind 230kV Trans Ln — Morton & Mercer Cty
Siting Application

Scope of Work

CONTRACTOR agrees to perform construction inspections applying engineering. and science
principles for the purpose of ensuring that energy conversion and transmission facilities
authorized by the STATE are constructed in compliance with the siting laws, siting rules, and
applicable Commission Orders. CONTRACTOR'S Project Manager assigned to the project shall
be capable of reading and interpreting relevant laws, rules, Orders, and Commission precedent
for proper execution of the project.

Upon execution of Contract, CONTRACTOR shall participate in all preconstruction conferences
for energy conversion and transmission facilities listed within the Contract and held after the
effective date of the Contract. [f construction is already underway or complete upon Contract
execution, CONTRACTOR shall immediately begin providing construction inspection services.

CONTRACTOR shall perform and document TOPSOIL REMOVAL INSPECTIONS during the
topsoil removal phases of the project to verify that topsoil has been properly removed and kept
segregated from subsoil until replacement occurs. CONTRACTOR shall provide and maintain
personnel at each construction spread during topsoil and subscil removal and segregation
activities until such time as CONTRACTOR has determined that equipment operators have
demonstrated proficiency concerning topsoil and subsoil removal and segregation in compliance
with the Commission’s Order.
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CONTRACTOR shall perform and document CONSTRUCTION INSPECTIONS during project
construction as provided in CONTRACTOR’s written negotiated proposal to verify that the project
is constructed in compliance with the siting laws, siting rules, and applicable Commission Orders.

CONTRACTOR shall perform and document an AS-BUILT CONSTRUCTION INSPECTION
upon completion of replacement of topsoil and grading, fertilization and seeding of the entire
project area.

CONTRACTOR shall perform and document a RECLAMATION AND REVEGETATION
INSPECTION after one full growing season but not less than one year from the anniversary date
of completion of fertilization and seeding. The Reclamation and Revegetation Inspection must
include a follow-up inspection of areas of concern identified in the As-Built Construction
Inspection.

Specific, Results-Oriented Tasks

CONTRACTOR shall immediately report to the STATE any suspected non-compliance conditions
regarding topsoil and subsoil removal and segregation. CONTRACTOR shall immediately report
to the STATE a probable violation of the siting laws, siting rules, or applicable Commission
Orders. The STATE may direct that CONTRACTOR stop Project construction activities. Project
construction activities may not resume until authorized by the STATE.

CONTRACTOR shall provide to the STATE within 15 days after each Topsoil Removal
Inspection, a written TOPSOIL REMOVAL INSPECTION REPORT. Each Report must contain:

A. location-referenced color photographs of construction activities;

B. a map identifying locations where photographs were taken and locations where
compliance checks were performed; and

C. an executive summary of the Inspection findings concerning issues requiring
resolution, areas of concern, and recommendations for resolution of issues.

CONTRACTOR shall provide to the STATE within 15 days after each Construction Inspection, a
written CONSTRUCTION INSPECTION REPORT. Each Report must contain:

A. location-referenced color photographs of construction activities;

B. a map identifying locations where photographs were taken and locations where
compliance checks were performed; and

C. an executive summary of the Inspection findings concerning issues requiring
resolution, areas of concern, and recommendations for resolution of issues.

CONTRACTOR shall provide to the STATE within 30 days after the As-Built Construction
Inspection, a written AS-BUILT CONSTRUCTION INSPECTION REPORT. This Report must
contain:

A. location-referenced color photographs of construction activities;

B. a map identifying locations where photographs were taken and locations where
compliance checks were performed,;

C. an executive summary which includes issues requiring resolution, areas of concern,
and recommendations for resolution of issues; and

D. adetermination whether the transmission facility has been constructed in compliance
with the siting laws, siting rules, and applicable Commission Orders.
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CONTRACTOR shall provide to the STATE within 15 days after the Reclamation and
Revegetation Inspection, a written RECLAMATION AND REVEGETATION INSPECTION
REPORT. This Report must contain:

A. location-referenced color photographs of construction activities;

B. a map identifying locations where photographs were taken and locations where
compliance checks were performed;

C. an executive summary of the Inspection findings concerning issues requiring
resolution, areas of concern, and recommendations for resolution of issues; and

D. adetermination whether the area affected by construction activities has been restored
as near as practicable to the condition as it existed prior to the beginning of
construction, including the reestablishment of desired plant species where applicable.

All Reports must be approved and signed by the following lead Project Manager responsible for
this project:

Loretta Marshik

SEH of North Dakota, LLC
905 Tacoma Ave, Suite 2
Bismarck, ND 58504

The written negotiated proposal provided by CONTRACTOR is attached to and incorporated into
this agreement.

2. COMPENSATION
Contractual Amount

STATE shall pay for the accepted services provided by CONTRACTOR under this Contract an
amount not to exceed $21,000.

The Contractual Amount is firm for the duration of the Contract and constitutes the entire
compensation due CONTRACTOR for performance of its obligations under this Contract, unless
amended, regardless of this difficulty, materials or equipment required, including fees, licenses,
overhead, profit and all other direct and indirect costs incurred by CONTRACTOR, except as
provided by an amendment to this Contract.

CONTRACTOR agrees to invoice STATE for amounts not to exceed $5,100 of the contract
amount upon submission of all Topsoil Removal Inspection Reports, $4,200 of the contract
amount upon submission of all Construction Inspection Reports, $4,200 of the contract amount
upon submission of the As-Built Construction Inspection Report, and the remainder of expenses,
not to exceed the contract amount in total, upon submission of the Reclamation and Revegetation
Inspection Report.

The STATE will make payments based on the payment schedule above. Each billing must consist
of an invoice listing the contract number. No payment will be made until the Project Manager has
reviewed and approved the invoice.

Adam Renfandt — Project Manager

North Dakota Public Service Commission
600 E Boulevard Ave, Dept 408
Bismarck, ND 58505-0480

arenfandt@nd.gov
701.328.4153
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Payment

A. Payment made in accordance with this Compensation section constitutes payment in full
for the services and work performed and the deliverables and work(s) provided under this
Contract and CONTRACTOR will not receive any additional compensation hereunder.

B. STATE will make every attempt to make payment under this Contract within forty-five (45)
calendar days after receipt of an approved invoice.

C. Payment of an invoice by STATE will not prejudice STATE's right to object to or question
that or any other invoice or matter in relation to this contract. CONTRACTOR's invoice
will be subject to reduction for amounts included in any invoice or payment made which
are determined by STATE, on the basis of audits conducted in accordance with the terms
of this Contract, not to constitute allowable costs. At STATE's sole discretion, all payments
shall be subject to reduction for amounts equal to prior overpayments to CONTRACTOR.

D. For any amounts that are or will become due and payable to STATE by CONTRACTOR,
STATE reserves the right to deduct the amount owed from the payments that are or will
become due and payable to CONTRACTOR under this Contract.

Travel

CONTRACTOR acknowledges travel costs are included in the Contractual Amount and shall not
invoice STATE for travel costs.

Prepayment

STATE will not make any advance payments before full performance by CONTRACTOR under
this Contract.

Payment of Taxes by STATE

STATE is not responsible for and will not pay local, state, or federal taxes. STATE sales tax
exemption number is E-2001, and certificates will be furnished upon request by the purchasing
agency.

Taxpayer ID

CONTRACTOR shall provide STATE with its federal employer ID number and North Dakota tax
ID number upon request.

Purchasing Card

STATE may make a payment using a government credit card. CONTRACTOR will accept a
government credit card without passing the processing fees for the government credit card back
to STATE.

3. TERM OF CONTRACT

This Contract begins on the date the last party has fully executed the Contract, and ends on
December 31, 2030.

No Automatic Renewal
This Contract will not automatically renew.
Extension Option

STATE reserves the right to extend the Contract up to three times for an additional period of time
not to exceed 12 months per extension.
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Renewal Option

STATE may renew this Contract upon satisfactory completion of the initial Contract term. STATE
reserves the right to execute up to three options to renew this Contract under the same terms and
conditions for a period of twelve months each.

4. TIME IS OF THE ESSENCE

CONTRACTOR hereby acknowledges that time is of the essence for performance under this
Contract unless otherwise agreed to in writing by the parties.

5. TERMINATION OF CONTRACT
Termination for Convenience or by Mutual Agreement

This Contract may be terminated by STATE upon thirty (30) days’ written notice to
CONTRACTOR. This Contract may be terminated by mutual consent of both Parties executed in
writing.

Termination without Cause.
STATE may terminate this Contract in whole or in part when it has determined that continuing the

Contract is no longer necessary or would not produce beneficial results commensurate with the
further expenditure of public funds.

Early Termination in the Public Interest

STATE is entering this Contract for the purpose of carrying out the public policy of the State of
North Dakota, as determined by its Governor, Legislative Assembly, Agencies and Courts. If this
Contract ceases to further the public policy of the State of North Dakota, STATE, in its sole
discretion, by written notice to CONTRACTOR, may terminate this Contract in whole or in part.

Termination for Lack of Funding or Authority

STATE by written notice to CONTRACTOR, may terminate the whole or any part of this Contract
under any of the following conditions:

A. If funding from federal, state, or other sources is not obtained and continued at levels
sufficient to allow for purchase of the services or supplies in the indicated quantities or
term.

B. If federal or state laws or rules are modified or interpreted in a way that the services are
no longer allowable or appropriate for purchase under this Contract or are no longer
eligible for the funding proposed for payments authorized by this Contract.

C. Ifany license, permit, or certificate required by law or rule, or by the terms of this Contract,
is for any reason denied, revoked, suspended, or not renewed.

Termination of this Contract under this subsection is without prejudice to any obligations or
liabilities of either party already accrued prior to termination.

Termination for Cause

STATE may terminate this Contract effective upon delivery of written notice to CONTRACTOR,
or any later date stated in the notice:

A. If CONTRACTOR fails to provide services required by this Contract within the time
specified or any extension agreed to by STATE; or

B. If CONTRACTOR fails to perform any of the other provisions of this Contract, or so fails
to pursue the work as to endanger performance of this Contract in accordance with its
terms.
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The rights and remedies of STATE provided in this subsection are not exclusive and are in
addition to any other rights and remedies provided by law or under this Contract.

6. FORCE MAJEURE

Neither Party shall be held responsible for delay or default caused by fire, riot, terrorism, pandemic
(excluding COVID-19), acts of God, or war if the event was not foreseeable through the exercise
of reasonable diligence by the affected Party, the event is beyond the Party’s reasonable control,
and the affected Party gives notice to the other Party promptly upon occurrence of the event
causing the delay or default or that is reasonably expected to cause a delay or default. If
CONTRACTOR is the affected Party and does not resume performance within fifteen (15) days
or another period agreed between the Parties, then STATE may seek all available remedies, up
to and including termination of this Contract pursuant to its Termination Section, and STATE shall
be entitled to a pro-rata refund of any amounts paid for which the full value has not been realized,
including amounts paid toward software subscriptions, maintenance, or licenses.

7. INDEMNITY

CONTRACTOR agrees to defend, indemnify, and hold harmless the state of North Dakota, its
agencies, officers and employees (STATE), from and against claims based on the vicarious
liability of the STATE or its agents, but not against claims based on the STATE'’s contributory
negligence, comparative and/or contributory negligence or fault, sole negligence, or intentional
misconduct. The legal defense provided by CONTRACTOR to the STATE under this provision
shall be free of any conflicts of interest, even if retention of separate legal counsel for the STATE
is necessary. An attorney appointed to represent the STATE shall first qualify as and be
appointed by the North Dakota Attorney General as a Special Assistant Attorney General as
required under North Dakota Century Code section 54-12-08. CONTRACTOR also agrees to
defend, indemnify, and hold the STATE harmless for all costs, expenses, and attorneys' fees
incurred if the STATE prevails in an action against CONTRACTOR in establishing and litigating
the indemnification coverage provided herein. This obligation continues after the termination of
this agreement.

8. INSURANCE

CONTRACTOR shall secure and keep in force during the term of this agreement and
CONTRACTOR shall require from all subcontractors, prior to commencement of an agreement
between Contractor and the subcontractor, to secure and keep in force during the term of this
agreement, from insurance companies, government self-insurance pools or government self-
retention funds, authorized to do business in North Dakota, the following insurance coverages:

A. Commercial general liability, including premises or operations, Contractual, and products
or completed operations coverages (if applicable), with minimum liability limits of $500,000
per person and $2,000,000 per occurrence.

B. Automobile liability, including Owned (if any), Hired, and Non-Owned automobiles, with
minimum liability limits of $500,000 per person and $2,000,000 per occurrence.

C. Workers’ compensation coverage meeting all statutory requirements. The policy must
provide coverage for all states of operation that apply to the performance of this Contract.

D. Employer’s liability or “stop gap” insurance of not less than $2,000,000 as an endorsement
on the workers compensation or commercial general liability insurance.

E. Professional errors and omissions with minimum limits of $1,000,000 per claim and in the
aggregate, Contractor shall continuously maintain such coverage during the contract
period and for three years thereafter. In the event of a change of cancellation of coverage,
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Contractor shall purchase an extended reporting period to meet the time periods required
in this section.

The insurance coverages listed above must meet the following additional requirements:

A

Any deductible or self-insured retention amount or other similar obligation under the
policies is the sole responsibility of CONTRACTOR. The amount of any deductible or self-
retention is subject to approval by the STATE.

This insurance may be in policy or policies of insurance, primary and excess, including the
so-called umbrella or catastrophe form and must be placed with insurers rated “A-“ or
better by A.M. Best Company, Inc., provided any excess policy follows form for coverage.
Less than an “A-“ rating must be approved by the STATE. The policies must be in form
and terms approved by the STATE.

The duty to defend, indemnify, and hold harmless the STATE under this agreement is not
limited by the insurance required in this agreement.

The State of North Dakota and its agencies, officers, and employees (STATE) shall be
endorsed on the commercial general liability policy, including any excess policies (to the
extent applicable), as additional insured. The STATE shall have all the benefits, rights and
coverages of an additional insured under these policies that may not be limited to the
minimum limits of insurance required by this agreement or by the Contractual indemnity
obligations of CONTRACTOR.

The insurance required in this agreement, through a policy or endorsement, must include:

i. “Waiver of Subrogation” waiving any right to recovery the insurance company may
have against the STATE;

ii. a provision that CONTRACTOR'’S insurance coverage is primary (i.e. pay first) as
respects any insurance, self-insurance or self-retention maintained by the STATE
and that any insurance, self-insurance or self-retention maintained by the STATE is
in excess of the CONTRACTOR'’S insurance and does not contribute with it;

iii. cross liability/severability of interest for all policies and endorsements;

iv. The legal defense provided to the STATE under the policy and any endorsements
must be free of any conflicts of interest, even if retention of separate legal counsel
for the STATE is necessary;

v. The insolvency or bankruptcy of the insured CONTRACTOR does not release the
insurer from payment under the policy, even when such insolvency or bankruptcy
prevents the insured CONTRACTOR from meeting the retention limit under the
policy.

CONTRACTOR shall furnish a certificate of insurance to the undersigned STATE
representative prior to commencement of this agreement. All endorsements must be
provided as soon as practicable.

Failure to provide insurance as required in this agreement is a material breach of Contract
entitling the STATE to terminate this agreement immediately.

CONTRACTOR shall provide at least 30 day notice of any cancellation or material change
to these policies or endorsements. Contractor shall provide on an ongoing basis, current
certificates of insurance during the term of the contract. A renewal certificate will be
provided 10 days prior to coverage expiration. An updated, current certificate of insurance
shall be provided in the event of any change to a policy.
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9. WORKS FOR HIRE

CONTRACTOR acknowledges that all work(s) under this Contract is “work(s) for hire” within the
meaning of the United States Copyright Act (Title 17 United States Code) and hereby assigns to
STATE all rights and interests CONTRACTOR may have in the work(s) it prepares under this
Contract, including any right to derivative use of the work(s). All software and related materials
developed by CONTRACTOR in performance of this Contract for STATE is the sole property of
STATE, and CONTRACTOR hereby assigns and transfers all its right, title, and interest therein
to STATE. CONTRACTOR shall execute all necessary documents to enable STATE to protect
STATE'’s intellectual property rights under this section.

10. WORK PRODUCT

All work product, equipment or materials created or purchased under this Contract belong to
STATE and must be delivered to STATE at STATE'S request upon termination of this Contract.

11. NOTICE

All notices or other communications required under this Contract must be given by registered or
certified mail and are complete on the date mailed when addressed to the parties at the following
addresses:

STATE: Brian Johnson, Executive Secretary
Public Service Commission
600 E Bivd Ave, Dept 408
Bismarck, ND 58505-0480

Contractor: Matthew Schaible, Associate, Project Manager
SEH of North Dakota, LLC
905 Tacoma Ave Suite 2
Bismarck, ND 58504

Notice provided under this provision does not meet the notice requirements for monetary claims
against the STATE found at North Dakota Century Code section 32-12.2-04.

12. CONFIDENTIALITY

CONTRACTOR shall not use or disclose any information it receives from STATE under this
Contract that STATE has previously identified as confidential or exempt from mandatory public
disclosure except as necessary to carry out the purposes of this Contract or as authorized in
advance by STATE. STATE shall not disclose any information it receives from CONTRACTOR
that CONTRACTOR has previously identified as confidential and that STATE determines in its
sole discretion is protected from mandatory public disclosure under a specific exception to the
North Dakota open records law, North Dakota Century Code chapter 44-04. The duty of STATE
and CONTRACTOR to maintain confidentiality of information under this section continues beyond
the term of this Contract.

13. COMPLIANCE WITH PUBLIC RECORDS LAW

Under the North Dakota public records law and subject to the Confidentiality clause of this
Contract, certain records may be open to the public upon request. Public records may include:
(a) records STATE receives from CONTRACTOR under this Contract, (b) records obtained by
either Party under this Contract, and (c) records generated by either Party under this Contract.
CONTRACTOR agrees to contact STATE immediately upon receiving a request for information
under the public records law and to comply with STATE's instructions on how to respond to such
request.
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14. INDEPENDENT ENTITY

CONTRACTOR is an independent entity under this Contract and is not a STATE employee for
any purpose, including the application of the Social Security Act, the Fair Labor Standards Act,
the Federal Insurance Contribution Act, the North Dakota Unemployment Compensation Law and
the North Dakota Workforce Safety and Insurance Act. CONTRACTOR retains sole and absolute
discretion in the manner and means of carrying out CONTRACTOR'S activities and
responsibilities under this Contract, except to the extent specified in this Contract.

15. ASSIGNMENT AND SUBCONTRACTS

CONTRACTOR may not assign or otherwise transfer or delegate any right or duty without
STATE'’s express written consent, provided, however, that CONTRACTOR may assign its rights
and obligations hereunder in the event of a change of control or sale of all or substantially all of
its assets related to this Contract, whether by merger, reorganization, operation of law, or
otherwise. Should Assignee be a business or entity with whom STATE is prohibited from
conducting business, STATE shall have the right to terminate without cause.

CONTRACTOR may enter into subcontracts provided that any subcontract acknowledges the
binding nature of this Contract and incorporates this Contract, including any attachments.
CONTRACTOR is solely responsible for the performance of any subcontractor with whom
CONTRACTOR contracts. CONTRACTOR does not have authority to contract for or incur
obligations on behalf of STATE.

16. SPOLIATION — NOTICE OF POTENTIAL CLAIMS

CONTRACTOR shall promptly notify STATE of all potential claims that arise or result from this
Contract. CONTRACTOR shall also take all reasonable steps to preserve all physical evidence
and information that may be relevant to the circumstances surrounding a potential claim, while
maintaining public safety, and grants to STATE the opportunity to review and inspect the
evidence, including the scene of an accident.

17. MERGER AND MODIFICATION

This Contract, including the following documents, constitutes the entire agreement between the
parties. There are no understandings, agreements, or representations, oral or written, not
specified within this Contract. This Contract may not be modified, supplemented or amended, in
any manner, except by written agreement signed by both parties.

Notwithstanding anything herein to the contrary, in the event of any inconsistency or conflict
among the documents making up this Contract, the documents shall control in this order of
precedence:

a. The terms of this Contract as may be amended;
b. CONTRACTOR's written negotiated proposal dated July 30, 2026.

¢. All terms and conditions contained in any end user agreements (e.g. automated click-
throughs, shrink wrap, or bonus wrap) are specifically excluded and null and void, and
may not alter the terms of this Contract.

18. SEVERABILITY

If any term of this Contract is declared by a court having jurisdiction to be illegal or unenforceable,
the validity of the remaining terms is unaffected, and, if possible, the rights and obligations of the
parties are to be construed and enforced as if the Contract did not contain that term.
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19. APPLICABLE LAW AND VENUE

This Contract is governed by and construed in accordance with the laws of the STATE. Any action
to enforce this Contract must be adjudicated exclusively in the state District Court of Burleigh
County, North Dakota. Each party consents to the exclusive jurisdiction of such court and waives
any claim of lack of jurisdiction or forum non conveniens.

20. ALTERNATIVE DISPUTE RESOLUTION - JURY TRIAL

By entering this Contract, STATE does not agree to binding arbitration, mediation, or any other
form of mandatory Alternative Dispute Resolution. The Parties may enforce the rights and
remedies in judicial proceedings. STATE does not waive any right to a jury trial.

21. ATTORNEY FEES

In the event a lawsuit is instituted by STATE to obtain performance due under this Contract, and
STATE is the prevailing party, CONTRACTOR shall, except when prohibited by North Dakota
Century Code section 28-26-04, pay STATE'S reasonable attorney fees and costs in connection
. with the lawsuit.

22. NONDISCRIMINATION AND COMPLIANCE WITH LAWS

CONTRACTOR agrees to comply with all applicable federal and state laws, rules, and policies,
including those relating to nondiscrimination, accessibility, and civil rights (See N.D.C.C. Title 34
— Labor and Employment, specifically N.D.C.C. ch. 34-06.1 Equal Pay for Men and Women).

CONTRACTOR agrees to timely file all required reports, make required payroll deductions, and
timely pay all taxes and premiums owed, including sales and use taxes, unemployment
compensation and workers' compensation premiums. CONTRACTOR shall have and keep
current all licenses and permits required by law during the Term of this Contract.

CONTRATOR is prohibited from boycotting Israel for the duration of this Contract. (See N.D.C.C
§ 54-44.4-15.) CONTRACTOR represents that it does not and will not engage in a boycotting
Israel during the term of this Contract. If STATE receives evidence that CONTRACTOR boycotts
Israel, STATE shall determine whether the company boycotts Israel. The foregoing does not apply
to contracts with a total value of less than $100,000 or if CONTRACTOR has fewer than ten (10)
full-time employees.

CONTRACTOR's failure to comply with this section may be deemed a material breach by
CONTRACTOR entitling STATE to terminate in accordance with the Termination for Cause
section of this Contract.

23. STATE AUDIT

Pursuant to N.D.C.C. § 54-10-19, all records, regardless of physical form, and the accounting
practices and procedures of CONTRACTOR relevant to this Contract are subject to examination
by the North Dakota State Auditor, the Auditor's designee, or Federal auditors, if required.
CONTRACTOR shall maintain these records for at least three (3) years following completion of
this Contract and be able to provide them upon reasonable notice. STATE, State Auditor, or
Auditor's designee shall provide reasonable notice to CONTRACTOR prior to conducting
examination.
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SEH

for All of Us

July 30, 2026 RE: Contractor for Professional Engineering Services
Case Nos. PU-25-304 & PU-25-305
202.5 MW Longspur Wind Project & 230 kV
Transmission Line — Minnesota Power
Morton and Mercer County

Mr. Adam Renfandt

Public Utilities Division

North Dakota Public Service Commission
600 East Boulevard Avenue, Dept. 408
Bismarck, ND 58505-0480

Dear Mr. Renfandt:

Thank you for the opportunity to submit this proposal for professional engineering and construction
inspection services to the North Dakota Public Service Commission (NDPSC, State) associated with the
referenced projects proposed by Minnesota Power and to consider, SEH of North Dakota, LLC (SEHND,
CONTRACTOR).

The Longspur Wind Project (PU-25-304) will be a 202.5 MW wind facility and the Longspur Wind
Transmission Line will be a 230-kV generation tie line. We understand the project consists of access
roads, site preparation, power line tower construction and erection, transmission line stringing, and site
reclamation. The anticipated timeline for the project is as follows:

s Preconstruction Meeting: Fall 2026

s Topsoil Inspections: Fall 2026 — Spring 2027

s Construction Inspections: Fall 2026 — Spring 2027

¢ As-Built Inspections: Fall 2027

¢ Reclamation & Revegetation Inspections: Summer/Fall 2028

We have prepared our cost estimate with the following assumptions:

1. For PU-25-304 & PU-25-305 SEHND will attend a single virtual preconstruction meeting and
participate in any active questions pertaining to the activities SEHND is to perform as described
below. It is anticipated that the preconstruction meeting will be attended virtually for a 1-hour
period.

2. For the PU-25-304 & PU-25-305, SEHND will perform and document a Topsoil Removal
Inspection during the topsoil removal phases for each separate project to verify that topsoil has
been properly removed and kept segregated from subsoil until replacement occurs. SEHND will
provide personnel at the construction spread during initial topsoil and subsoil removal and
segregation activities until such time as equipment operators have demonstrated proficiency
concerning the topsoil and subsoil removal and segregation is in compliance with the
Commission's Order.

Engineers | Architects | Planners | Scientists

SEH of North Dakota, LLC, 905 Tacoma Ave Suite 2, Bismarck, ND 58504
SEH is 100% employee-owned | sehinc.com | 701.354.7121 | 888.908.8166 fax



Mr. Adam Renfandt
July 30, 2026
Page 2

a. CONTRACTOR shall provide to the STATE within 15 days after each Topsoil Removal
Inspection, a written TOPSOIL REMOVAL INSPECTION REPORT. Each Report must
contain:

i. Location-referenced color photographs of construction activities.
ii. A map identifying locations where photographs were taken and locations where
compliance checks were performed; and
iii. An executive summary of the Inspection findings concerning issues requiring
resolution, areas of concern, and recommendations for resolution of issues.

b. SEHND plans for this to be TWO working days of inspection one day at each project,
reviewing as many locations on sites as can be completed in a working day.

c. SEHND will provide separate reports for each project.

3. For the PU-25-304 & PU-25-305, SEHND will perform and document two separate Construction
Inspections, one for each project, during each of the projects construction phases to verify that
each project complies with the sitting laws, sitting rules, and applicable Commission Orders.

a. CONTRACTOR shall provide to the STATE within 15 days after each Construction
Inspection, with a written CONSTRUCTION INSPECTION REPORT. Each Report must
contain:

i. location-referenced color photographs of construction activities.
ii. amap identifying locations where photographs were taken and locations where
compliance checks were performed; and
iii. an executive summary of the Inspection findings concerning issues requiring
resolution, areas of concern, and recommendations for resolution of issues.

b. SEHND plans for this to be TWO working days of inspection one day at each project,
reviewing as many locations on sites as can be completed in a working day.

c. SEHND will provide separate reports for each project.

4. For the PU-25-304 & PU-25-305, SEHND will perform and document As-Built Construction
Inspection’s upon completion of the replacement of topsoil and grading, fertilizations and
seeding of the entire project area.

a. Within 30 days after the As-Built Construction Inspection, SEH will provide to the PSC an
AS-BUILT CONSTRUCTION INSPECTION REPORT containing the following:
i. Construction activity color photographs with the locations referenced.
ii. A map identifying photo locations where the photographs were taken and
locations of compliance checks.
iii. An executive summary of the Inspection findings, issues of concern, and
recommendations for resolution for these areas; and
iv. A determination if the site is constructed in compliance with the laws, rules and
applicable sitting PSC Orders.
b. SEHND plans for this to be ONE working day of inspection, reviewing as many locations
on sites as can be completed in a working day.
c. SEHND will provide separate reports for each project.

5. For the PU-25-304 & PU-25-305, after one (1) full growing season, but not less than one (1) year
from the anniversary date of completion of fertilization and seeding, SEHND will perform and
document Reclamation and Revegetation Inspections for each project, providing separate
reports. The Reclamation and Revegetation Inspection wiil include a follow-up inspection of the
areas of concern identified in the As-Built Construction Inspection.

a. CONTRACTOR shall provide to the STATE within 15 days after the Reclamation and
Revegetation Inspection, a RECLAMATION AND REVEGETATION INSPECTION
REPORT will be provided to the PSC containing the following:
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i. Construction activity color photographs of the location referenced.
ii. A map identifying photo locations where the photographs were taken and
locations of compliance checks.
ii. A summary of the Inspection findings, issues of concern, and recommendations
for resolution for these areas; and
iv. An informational determination if construction activity area has been restored, as
near as practicable, to the condition as it existed prior to the beginning of
construction including comments on if the desired plant species have been re-
established where applicable.
b. SEHND plans for this to be One working day of inspection, reviewing as many locations
on sites as can be completed in a working day.
c. SEHND will provide separate reports for each project.

Fees
a. The lump sum fee, including expenses, for the above listed five (5) services is
$21,000.00. Each fee will be billed as a separate lump sum according to Table 1 -
“Schedule of Activities and Cost” and terms of executed contract.

We assumed one field person and one project manager for this work listed above.

Should additional inspections be needed outside of the contracted inspection frequency, the PCS
will provide a written request to SEHND. The fee for additional Construction Inspection(s) with
associated reports following inspection as outlined in this proposal, including expenses, is $4,200.

SEHND will report to the PSC suspected non-compliance conditions regarding topsoil and subsoil
removal and segregation. SEHND will report violations with the laws, rules and applicable sitting
PSC Orders. The PSC may direct SEHND to stop construction activities.

SEHND will perform construction inspections applying engineering and science principals to aid
in confirming the electric line and above ground facilities authorized by the PSC are constructed
in compliance with the laws, rules and applicable siting PSC Orders.

The Lead Project Manager and staff assigned to the project can interpret relevant laws, rules,
Orders and PSC precedent for proper execution of the project.

The Lead Project Manager will approve and sign all reports for this project.

SEHND staff assigned to the project as well as the Project Manager who are from SEHND’s
Bismarck office.

The SEHND staff assigned to the project are appropriately licensed and experienced to complete
the work requested.

SEHND is insured and shall keep the insurance valid through term of contract.
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Table 1 - Schedule of Activities and Cost

Activity . Field Day(s)
Preconstruction Meeting 1 0 $900.00
Topsoil Removal Inspection 2 2 $4,200.00
Construction Inspection 2 2 $4,200.00
As-Built Inspection 1 1 $4,200.00
Reclamat;:;lpzclzgzegetatlon 1 1 $7.500.00
TOTAL COST (L SUM) $21,000.00
- All activities include deliverables as described in this proposal.
- Additional Inspections at PSC request are $4,200 EA as described above

We are grateful for the opportunity to collaborate with the Public Service Commission on this project.
Thank you for considering our proposal. Should you have any questions or require additional information,
please feel free to contact me at Imarshik@sehinc.com or at my direct line of 701.354.5619.

Sincerely,

SEH of North Dakota, LLC

/77%

Loretta A. Marshik, CFM, PE (ND)
Senior Project Engineer
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